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Part 1: Information and Instructions to Proponents 

 

1. Services Being Procured:  This Request for Proposals (“RFP”) from qualified proponents 

(“Proponent” or “Proponents”) by the City of Atlanta (“City”), on behalf of the Mayor’s 

Office of Cultural Affairs (“OCA”), seeks to procure the following services (“Services”):  

restoration of the City’s fixed art asset inventory and infrastructure.  A more detailed Scope 

of Services sought in this procurement is set forth in Exhibit A – Scope of Services; 

included in this RFP.
1
 

 

2. Method of Source Selection:  This procurement is being conducted in accordance with all 

applicable provisions of the City of Atlanta’s Code of Ordinances, including its 

Procurement and Real Estate Code and the particular method of source selection for the 

services sought in this RFP is Code Section 2-1189; Competitive sealed proposals.  By 

submitting a Proposal concerning this procurement, a Proponent acknowledges that it is 

familiar with all laws applicable to this procurement, including, but not limited to, the City’s 

Code of Ordinances and Charter, which laws are incorporated into this RFP by reference. 

 

3. Authority to Transact Business in Georgia: Each Proponent shall submit with its 

Proposal, documentation that demonstrates it is duly authorized to conduct business in the 

State of Georgia, or in another State.  

 

4. Minimum Qualifications: The Proponent shall have a minimum of three (3) years’ 

experience in managing restoration projects. Proponent must also provide evidence of 

American Institute of Conservation accreditation. 

 

5. No Offer by City; Firm Offer by Proponent:  This procurement does not constitute an 

offer by City to enter into an agreement and cannot be accepted by any Proponent to form 

an agreement.  This procurement is only an invitation for offers from interested Proponents 

and no offer shall bind City.  A Proponent’s offer is a firm offer and may not be withdrawn 

except under the rules specified in City’s Code of Ordinances and other applicable law. 

 

6. Proposal Deadline:  Your response to this RFP must be received by the City’s Department 

of Procurement, 55 Trinity Avenue, S.W., City Hall South, Suite 1900, Atlanta, Georgia 

30303-0307 no later than 2:00 p.m., EST (as verified by the Bureau of National 

Standards) on Wednesday, January 13, 2016.  Any Proposal received after this time will 

not be considered and will be rejected and returned. 

 

7. Pre-Proposal Conference:  Each Proponent is highly encouraged to attend the Pre-

Proposal Conference scheduled for Wednesday, December 9, 2015, at 11:00 A.M., at the 

DOP Conference Room in Suite 1900.  Each Proponent must be fully informed regarding all 

existing and expected conditions and matters which might affect the cost or performance of 

the Services.  Any failure to fully investigate the Jobsite(s) shall not relieve any Proponent 

from responsibility from evaluating properly the difficulty or cost of successfully 

performing the Services.   

 

8. Procurement Questions; Prohibited Contacts:  Any questions regarding this RFP should 

be submitted in writing to the City’s contact person, Krista A. Morrison, Esq., 

Contracting Officer, Senior, Department of Procurement, 55 Trinity Avenue, SW, Suite 

                                                           
1
 All capitalized terms contained in the Services Agreement are incorporated into this RFP. 

 



FC-8463, Public Art Restoration Program – Instructions to Proponents 2 

1790, Atlanta, Georgia 30303-0307, by e-mail kamorrison@atlantaga.gov, on or before 

Friday, December 11, 2015 at 1:00 P.M.  Questions received after the designated period 

may not be considered.  Any response made by the City will be provided in writing to all 

Proponents by Addendum.  It is the responsibility of each Proponent to obtain a copy of any 

Addendum issued for this procurement by monitoring the City’s website at 

www.atlantaga.gov and its Department of Procurement’s Plan Room which is open during 

posted business hours, Suite 1900, 1
st
 Floor, 55 Trinity Avenue, S.W., City Hall South, 

Atlanta, Georgia 30303.  No Proponent may rely on any verbal response to any question 

submitted concerning this RFP.  All Proponents and representatives of any Proponent are 

strictly prohibited from contacting any other City employees or any third-party 

representatives of the City on any matter having to do with this RFP.  All communications 

by any Proponent concerning this RFP must be made to the City’s contact person, or any 

other City representatives designated by the Chief Procurement Officer in writing. 

 

9. Ownership of Proposals:  Each Proposal submitted to the City will become the property of 

the City, without compensation to a Proponent, for the City’s use, in its discretion. 

 

10. Insurance and/or Bonding Requirements:  The Insurance and/or Bonding requirements 

for any Agreement that may be awarded pursuant to this RFP are set forth in Appendix B - 

Insurance and Bonding Requirements, attached to this RFP. 

 

11. Applicable City OCC Programs:  The City’s OCC Programs applicable to this 

procurement are set forth in Appendix A - Office of Contract Compliance Requirements, 

attached to this RFP.  By submitting a Proposal in response to this procurement, each 

Proponent agrees to comply with such applicable OCC Programs. 

 

12. Evaluation of Financial Information:  The City’s evaluation of financial information 

concerning a Proponent and its consideration of such information in determining whether a 

Proponent is responsive and responsible may involve a review of several items of 

information required to be included in a Proposal.  The City will review the information 

included in Form 3; Proponent Financial Disclosure attached to this RFP and any 

additional information required on that form to be included in a Proposal.  Further, if this 

RFP requires the provision of a Payment Bond and/or Performance Bond if an Agreement is 

awarded, the City will review the information included in Form 4.2; Certification of 

Bonding Ability indicating that the financial capacity of the Proponent is such that the 

insurer(s)/surety(ies) is/are willing to issue insurance and Payment and Performance Bonds 

for the Proponent if an Agreement is awarded to it.  Further, if this RFP requires a 

successful Proponent that is awarded an Agreement pursuant to this procurement to post 

some other type of performance guarantee (e.g. letter of credit, guaranty agreement, etc.), a 

Proponent must submit with its Proposal a notarized letter from an appropriate financial 

institution (e.g. bank) indicating that it is willing to issue such performance guarantee for the 

Proponent if an Agreement is awarded to it.   

 

13. Special Rules Applicable to Evaluation of Proposals: :  A Proponent may be required to 

submit, in writing, the addresses of any proposed subcontractors or equipment 

manufacturers listed in the Proposal and to submit other material information relative to 

proposed subcontractors. City reserves the right to disapprove any proposed subcontractors 

whose technical or financial ability or resources or whose experience are deemed 

inadequate. 

  

mailto:kamorrison@atlantaga.gov
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14. Examination of Proposal Documents: 
 

14.1. Each Proponent is responsible for examining with appropriate care the complete RFP 

and all Addenda and for informing itself with respect to all conditions which might in 

any way affect the cost or the performance of any Services. Failure to do so will be at 

the sole risk of the Proponent, who is deemed to have included all costs for 

performance of the Services in its Proposal. 

 

14.2. Each Proponent shall promptly notify City in writing should the Proponent find 

discrepancies, errors, ambiguities or omissions in the Proposal Documents, or should 

their intent or meaning appear unclear or ambiguous, or should any other question 

arise relative to the RFP. Replies to such notices may be made in the form of an 

addendum to the RFP, which will be issued simultaneously to all potential Proponents 

who have obtained the RFP from City. 

 

14.3. City may in accordance with applicable law, by addendum, modify any provision or 

part of the RFP at any time prior to the Proposal due date and time. The Proponent 

shall not rely on oral clarifications to the RFP unless they are confirmed in writing by 

City in an issued addendum. 

 

14.4. Each Proponent must confirm Addenda have been received and acknowledge receipt 

by executing Form 5; Acknowledgment of Addenda attached to this RFP at Part 4. 

 

15. Oral Presentations: All responsive Proponents may be required to make an oral 

presentation of their proposed solution to the City’s Evaluation Committee.  The Key 

Personnel (or some group thereof) as identified in the Proponent’s proposal must be active 

participants in the oral presentation. The Proponent’s presentation should focus on an 

understanding of the capabilities of the proposed solution. The City will notify responsive 

proponents of the date, time and location for the presentation, and will supply an agenda or 

topics for discussion. 

 

16. Cancellation of Solicitation: This solicitation may be cancelled in accordance with the City 

of Atlanta Code of Ordinances. 

 

17. Award of Agreement; Execution:  If the City awards an Agreement pursuant to this 

procurement, the City will prepare and forward to the successful Proponent an Agreement 

for execution substantially in the form included in this RFP. 

 

18. Illegal Immigration Reform and Enforcement Act:  This RFP is subject to the Illegal 

Immigration Reform and Enforcement Act of 2011 (“Act”).  Pursuant to Act, the Proponent 

must provide with its Proposal proof of its registration with and continuing and future 

participation in the E-Verify Program established by the United States Department of 

Homeland Security.  A completed Contractor Affidavit, set forth in Part 4; Form 1; Illegal 

Immigration Reform and Enforcement Act Forms, must be submitted with each 

proposal.  Under state law, the City cannot consider any Proposal which does not include 

completed forms.  Where the business structure of a Proponent is such that Proponent is 

required to obtain an Employer Identification Number (EIN) from the Internal Revenue 

Service, Proponent must complete the Contractor Affidavit on behalf of, and provide a 

Federal Work Authorization User ID Number issued to, the Proponent itself.  Where the 

business structure of a Proponent does not require it to obtain an EIN, each entity 

comprising Proponent must submit a separate Contractor Affidavit.  It is not the intent of 

this notice to provide detailed information or legal advice concerning the Act.  All 
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Proponents intending to do business with the City are responsible for independently 

apprising themselves of and complying with the requirements of the Act and assessing its 

effect on City procurements and their participation in those procurements.  For additional 

information on the E-Verify program or to enroll in the program, go to: https://e-

verify.uscis.gov/enroll. Additional information on completing and submitting the Contractor 

Affidavit precedes the Affidavit at Part 4, Form 1. 

 

19. Multiple Awards: The City reserves, at its sole discretion, the option to award to multiple 

Proponents. The award(s) will be based on the Scope of Services in its entirety or by 

components. Multiple awards may be made on the total Scope of Services or components of 

the Scope of Services.  

 

20. Georgia Open Records Act:  Information provided to the City is subject to disclosure 

under the Georgia Open Records Act (“GORA”). Pursuant to O.C.G.A. § 50-18-72(a)(34), 

“[a]n entity submitting records containing trade secrets that wishes to keep such records 

confidential under this paragraph shall submit and attach to the records an affidavit 

affirmatively declaring that specific information in the records constitute trade secrets 

pursuant to Article 27 of Chapter 1 of Title 10 [O.C.G.A. § 10-1-760 et seq .].”  

 

21. Substitutions: Whenever a material, article, or piece of equipment is identified on the Plans 

or in the Specifications by reference to manufacturers' or vendors' names, trade names, 

catalog numbers, etc., it is intended to establish a standard, and  any material, article, or 

equipment of other manufacturers and vendors which will perform adequately the duties 

imposed by the general design will be considered equally acceptable, provided the material, 

or equipment so proposed is, in the opinion of the Engineer, of equal substance and 

function. It shall not be purchased or installed by the Contractor without the Engineer's 

written approval. 

 

Whenever the design is based on a specific product of a particular manufacturer or 

manufacturers, the manufacturer(s) will be shown on the Drawings and/or listed in the 

Specifications.  Any item other than those so designated shall be considered a substitution. 

 

If the manufacturer is named in the Drawings and/or detailed specifications as an approved 

manufacturer, products of that manufacturer meeting all Specification requirements are 

acceptable. 

 

Approval of any substitution will be made under the following provisions: 

 

a. If the term "OR EQUAL" follows the names of approved manufacturers, then other 

manufacturers desiring approval may submit the product to the Engineer for approval 

during the bidding phase.  The manufacturer should include the following items in this 

pre-submittal: 

 

1.  Descriptive literature, including information on materials used, minimum design 

standards features, manufacturing processes and facilities, and similar information, 

which will indicate experience and expertise in the manufacture of the product being 

evaluated; 

 

2.   Performance specifications applicable to the manufacturer's standard design, which 

indicate the level of performance to be expected from the product;  

 

https://e-verify.uscis.gov/enroll
https://e-verify.uscis.gov/enroll
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3.   A complete set of submittal Drawings of similar equipment that has been completed 

and placed into operation;  

 

4.  A list of existing installations of equipment similar in type and size; 

 

5.  Evidence of technical ability of the manufacturer to design and manufacture 

Equipment and systems meeting project requirements. Evidence submitted shall 

include, at a minimum, descriptions of engineering and manufacturing staff 

capabilities; 

 

6.  Information required to satisfy specified experience requirements or a copy of the 

bond to be submitted in lieu of experience; 

 

7.   A complete description of field service capabilities, including the location of field 

service facilities which would serve the proposed facility and the number and 

qualifications of personnel working from that location; 

 

8.  A complete list of all requirements of the Drawings and Specifications with which 

the manufacturer cannot conform, including reasons why alternate features are 

considered equivalent; and 

 

9.  All other information necessary to fully evaluate the product for consideration. 

 

b.        This pre-submittal shall reach the Engineer no later than three (3) weeks prior to the Bid 

date. Manufacturers will be advised of approval or rejection in writing no later than 

fourteen (14) days prior to the Bid date.  Rejected submittals may be supplemented with 

additional information and resubmitted no later than one (1) week prior to the bid 

date.  Manufacturers making supplementary submittals will be advised of approval or 

rejection in writing no later than three (3) days prior to the bid date. 

 

NOTE: Bids based on equipment, which has not received the approval of the Engineer, 

will render the Bidder as non-responsive and cause rejection of the Bid. 

 

c.      If the term "EQUAL TO" precedes the names of approved manufacturers in the 

Specifications, the Contractor may, after receiving the Notice to Proceed, submit Shop 

Drawings on the substitute product for the approval of the Engineer in accordance with 

General Condition 28. 

Any Bidder intending to furnish substitute products is cautioned to verify that the item 

being furnished will perform the same functions and have the same capabilities as the 

item specified. The Bidder shall include in his bid the cost of accessory items, which 

may be required by the substitute product and any architectural, structural, mechanical, 

piping, electrical or other modifications required to accommodate the substitution. 

Approval of the Engineer is dependent on his determination that the product offered is 

essentially equal in function, performance, quality of manufacture, ease of maintenance, 

reliability, service life and other criteria to that on which the design is based, and will 

require no major modifications to structures, electrical systems, control systems, or 

piping systems. 

 

 



 

 

PART II 
CONTENTS OF PROPOSALS 
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Part 2: Contents of Proposals 

 

1. General Contents of Proposals:  A Proponent must submit a complete Proposal in response 

to this RFP in the format specified in this RFP; no other format will be considered.  A 

Proposal will consist of two (2) separate documents: 

 

1.1. Informational Proposal; and  

1.2. Cost Proposal. (Form provided by City at Exhibit A.2-Cost Proposal)  The Cost 

Proposal will become part of the Services Agreement attached to this RFP, if an 

Agreement is awarded pursuant to this procurement. 

 

2. Informational Proposal: An Informational Proposal is comprised of two (2) sources of 

information: 

 

2.1. Volume I: information drafted and provided by a Proponent; and  

2.2. Volume II: information provided by a Proponent on forms provided by the City (or 

required to be created by a Proponent) in this RFP. 

 

3. Information Required to Be Included in Informational Proposal: 
 

3.1. Summary:  The following is a summary of information required to be contained in an 

Informational Proposal: 

 

3.1.1.   Information Drafted and Provided by a Proponent:  This information should 

be included in a Volume I to a Proposal: 

 

3.1.1.1. Executive Summary; 

3.1.1.2. Organizational Structure;   

3.1.1.3. Resumes of Key Personnel;  

3.1.1.4. Overall Experience, Qualifications and Performance on Previous 

Projects; and 

3.1.1.5. Project Approach. 

 

3.1.2.   Information Provided by a Proponent on Forms Provided by the City:  This 

information should be included in a Volume II to a Proposal: 

 

3.1.2.1. Forms attached to this RFP at Part 4: 

3.1.2.1.1. Form 1; Illegal Immigration Reform and Enforcement 

Act (IIREA) Form; 

3.1.2.1.2. Form 2; Disclosure Form and Questionnaire; 

3.1.2.1.3. Form 3; Proponent Financial Disclosure; 

3.1.2.1.4. Form 4.1; Certification of Insurance Ability; 

3.1.2.1.5. Form 4.2; Certification of Bonding Ability;  

3.1.2.1.6. Form 5; Acknowledgment of Addenda;  

3.1.2.1.7. Form 6; Proponent Contact Directory; 

3.1.2.1.8. Form 7; Reference List; 

3.1.2.1.9. Form 8; Proposal Bond (not applicable);  

3.1.2.1.10. Form 9; Required Submittal Checklist. 
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NOTE: Every space on every form must be completed. If the form requires a notary 

or corporate seal, please comply. Failure to complete each form as required may 

deem you non-responsive. If there are any questions regarding any form, it is 

strongly recommended that you submit your question(s) to the Contracting Officer 

listed in the RFP prior to the deadline for submitting questions.  

 

 

3.2. Information Requirements Details:  The following is a more detailed summary of the 

requirements of certain portions of the Informational Proposal: 

 

3.2.1. Executive Summary (tabbed in Volume I). 

 

3.2.1.1. Cover Letter: The executive summary must include a letter with the 

Proponent’s name, address, telephone number and fax number, signed 

by a person authorized to act on behalf of the Proponent.  The letter 

should also include the name, title, address, e-mail address, telephone 

number and fax number of the person signing the letter and the name, 

title, address, e-mail address, telephone number and fax number of 

one (1) contact person to whom all future correspondence and/or 

communications may be directed by the City concerning this 

procurement, if that person is different from the person executing the 

letter.  The letter should also designate the type of business entity that 

proposes to enter into a Contract with the City and the identity of any 

other business entities that will comprise the Proponent and include a 

brief history of the Proponent and statement of the Proponent’s 

approach to providing the services solicited in this RFP. 

 

3.2.1.2. Detailed Executive Summary: The purpose of the Detailed 

Executive Summary is to provide an overview of the Proponent’s 

qualifications to accomplish the project.  At a minimum, the Detailed 

Executive Summary must contain the following information: 

 

3.2.1.2.1. Complete legal name of the Proponent and the name of 

the legal entities that comprise the Proponent. The 

Proponent must provide the domicile where each entity 

comprising it is organized, including entity name, brief 

history of the entity, contact name, address, phone 

number, and facsimile number, as well as the legal 

structure of the entity and a listing of major satellite 

offices; 

 

3.2.1.2.2. A brief statement of the approach to the work, 

understanding of the Program’s goals and objectives and 

demonstrated understanding of the Program’s potential 

problems and special concerns; 

 

3.2.1.2.3. A description of the Proponent’s plan for complying with 

the City’s EBO goals.  This section should include 

detailed information regarding the essential 

subcontractors/subconsultants the Proponent intends to 

use and should indicate the role and responsibilities these 
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firms will be assigned.  Each Proponent must provide a 

letter from each essential subcontractor/subconsultant 

indicating that the firm concurs with the role and 

responsibility Proponent has described; and 

 

3.2.1.2.4. A declarative statement as to whether the Proponent or 

any member of the Proponent team has an open dispute 

with the City or is involved in any litigation associated 

with work in progress or completed in both the private 

and public sector during the past five (5) years. 

 

3.2.2. Organizational Structure (Tabbed in Volume I). The Proponent’s 

Organizational Structure Section of the Proposal should introduce the proposed 

Proponent team by: 

 

3.2.2.1. providing a narrative description of the Team, and all proposed 

Subcontractors, including the roles assigned to all team members; and 

 

3.2.2.2. providing an organizational chart of the proposed Team for this 

project indicating the role each Applicant member will fulfill. 

 

3.2.2.3. In the event that key Team members must be replaced during the 

course of the term of the Agreement, describe your back-up personnel 

plan.  

 

3.2.2.4. If the applicant does not intend to locate all team members in Atlanta, 

state what other arrangements would be proposed. 

 

3.2.2.5. Provide the earliest available start date on which the Principal or Art 

Conservator would be available to work full-time on this project. 

 

3.2.2.6. Provide the percent availability and percent commitment of key Team 

members to the project during the various stages of the project. 

 

3.2.3. Key Personnel/Resumes: 

 

3.2.3.1. Identify and provide resumes for the individuals that the Team will 

use to fill the following proposed positions: 

 

3.2.3.1.1. General Contractor, Principal; 

3.2.3.1.2. AIC Conservator, objects specialist, Fellow; 

3.2.3.1.3. Civil and Structural Engineers. 

 

3.2.3.2. Resumes should be organized as follows: 

 

3.2.3.2.1. Name and Title; 

3.2.3.2.2. Professional Background; 

3.2.3.2.3. Current and Past Relevant Employment; 

3.2.3.2.4. Education; 

3.2.3.2.5. Certifications; 

3.2.3.2.6. List of Relevant projects, including: 
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3.2.3.2.6.1. Client Name; 

3.2.3.2.6.2. project description; 

3.2.3.2.6.3. role of the individual; 

3.2.3.2.6.4. project actual or expected completion date; and 

 

3.2.4. Overall Experience, Qualifications and Performance on Previous Projects. 
Provide a description of the firm’s experience and history with working with art 

restoration projects over the past 10 years.  Include for each project, the physical 

location, scope of work, financial impact, before-and-after pictures, and any 

other information that will help to identify your firm’s ability to handle the Art 

Objects in the Public Art Collection.  Projects involving the restoration and 

repair of contemporary metal art and structures are of the greatest importance.   

 

3.2.4.1. Submit an experience matrix for the Team and proposed 

Subcontractors.  This matrix should describe exactly the type of work 

each Team member has performed within the past ten (10) years on 

projects of comparable scope and nature to the City’s project.  It is 

not sufficient to simply identify names of projects, or indicate an 

association with a project. 

 

3.2.5. Project Approach.  Describe how your firm will manage the Services outlined 

in Exhibit A: Scope of Services. 

 

4. Cost Proposal:  Each Proponent must submit a Cost Proposal using the form provided by the 

City at Exhibit A.2: Cost Proposal. The Cost Proposal must support the Scope of Services 

contained in the RFP and fully encompass all activities in the Proponent’s Proposal.  The 

Cost Proposal shall serve as the baseline for final fee negotiation with the City. Submit one 

(1) stamped “Original” and eight (8) copies of the Cost Proposal in a separate sealed 

envelope. 

 

5. Submission of Proposals: 

 

5.1. A Proposal must be submitted in sealed envelope(s) or package(s) and the outside of 

the envelope(s) or package(s) must clearly identify the name of the project: FC-8463, 

Public Art Restoration Program and the name and address of the Proponent.  All 

Proposals must be submitted to: 

 
Adam L. Smith, Esq., CPPO, CPPB, CPPM, CPP,  

CIPC, CISCC, CIGPM 

Chief Procurement Officer 

Department of Procurement 

55 Trinity Avenue, S.W. 

City Hall South, Suite 1900 

Atlanta, Georgia 30303-0307 
 

5.2. A Proponent is required to submit one (1) stamped original and eight (8) copies of 

its Informational Proposal.  Each Informational Proposal must be submitted on 8½” x 

11” double-spaced, typed pages, using 12–point font size and such pages must be 

inserted in a standard three-hole ring binder.  Each Informational Proposal must contain 

a table of contents and separate sections for the information requirements set forth in 

this RFP, as well as for the forms required to be submitted. 
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5.3. In addition to the hard copy submission, each Proponent should submit two (2) digital 

versions of its Proposal in Adobe Portable Document Format (“PDF”) on compact disk 

(CDs) or USB Flash Drive. CD One (1) version should be a duplicate of the hard copy 

of the Proposal with no deviations in order or layout of the hard copy proposal. CD 

Two (2) version should be a redacted version of the hard copy Proposal. Please refer to 

the Georgia Open Records Acts (O.C.G.A. § 50-18-72) for information not subject to 

public disclosure.  

 

5.4. The City assumes no liability for differences in information contained in the 

Proponent’s printed Proposal and that contained on the CDs. In the event of a 

discrepancy, the City will rely upon the information contained in the Proponent’s 

printed material (Hard Copy). Each CD or Flash Drive should be labeled with the 

Project Number, Project Name, and the CD Number 

 

5.5. If certain portions of your response are considered confidential and proprietary,  we 

would recommend that you mark any portion of your proposal that you deem to be 

confidential as such, however, it cannot be guaranteed that the City will not have to 

disclose such information in accordance with its interpretation of the applicable public 

records laws. 

 

5.6. A Proponent is required to submit, in a separate, sealed envelope, clearly marked “Cost 

Proposal”, one (1) original, marked “Original” and eight (8) copies of its Cost Proposal 

with its Information Proposal. 

 

6. Responsiveness and responsibility for each Proponent can be observed as the following: 

 

6.1. The responsiveness of a Proponent is determined by the following: 

 

6.1.1. A timely and effective delivery of all services, materials, documents, and/or other 

information required by the City; 

6.1.2. The completeness of all material, documents and/or information required by the 

City; and 

6.1.3. The notification of the City of methods, services, supplies and/or equipment that 

could reduce cost or increase quality. 

 

6.2. The  responsibility of a Proponent is determined by the following: 

 

6.2.1. The ability, capacity and skill of the Proponent to perform the Agreement or 

provide the Work required; 

6.2.2. The capability of the Proponent to perform the Agreement or provide the Work 

promptly, or within the time specified without delay or interference; 

6.2.3. The character, integrity, reputation, judgment, experience and efficiency of the 

Proponent; 

6.2.4. The quality of performance of previous contracts or work; 

6.2.5. The previous existing compliance by the Proponent with laws and ordinances 

relating to the Agreement or Work; 

6.2.6. The sufficiency of the financial resources and ability of the Proponent to perform 

the Agreement or provide the Work; and 

6.2.7. The quality, availability and adaptability of the supplies or contractual Work to the 

particular use required. 
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7. Selection for Competitive Sealed Proposals: 

  

The City will carefully evaluate the responsiveness and responsibility of each Proponent.  

The selection criteria shall include but not be limited to those factors contained in subsection 

2-1188(k) and 2-1189(d) of the City of Atlanta Code of Ordinances, and the factors in Part 3: 

Evaluation of Proposals (the responsibility is solely on the Proponent to adhere to all 

evaluation factors as outlined in the City of Atlanta Code of Ordinances). 

 

 



 

 

PART III 
EVALUATION OF 

PROPOSALS 
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Part 3: Evaluation of Proposals 

 

An Evaluation Committee, consisting of City representatives, will review the Proposals in 

accordance with this RFP.  Proposals will be evaluated in accordance with the City’s Code of 

Ordinances and the criteria specified here, and considering the information required to be 

submitted in each Proposal.  All evaluation factors outlined in this RFP are important and can 

have an impact on the overall recommendation for an award. 

 

 

RELATIVE 

WEIGHT 
GRADED ITEMS SCORE 

35 Overall Experience, Qualifications and Performance on 

Previous Projects 

 

15 
Key Personnel 

 

5 
Project Approach 

 

20 
Cost Proposal 

 

15 OCC Programs 
 

10 Financial Conditions 
 

(100%) TOTAL SCORE 
 

 

 

 

 

 

 

 



 

 

 

PART IV 
REQUIRED SUBMITTALS 

 
  



 

 

REQUIRED SUBMITTAL FORMS 
 

 

All Respondents, including, but not limited to, 

corporate entities, limited liability companies, joint 

ventures, or partnerships, that submit a  Proposal or 

Bid in response to this solicitation must fill out all 

forms in their entirety, and all forms must be signed, 

notarized or sealed with the corporate seal (if 

applicable), as required per each form’s instructions. 

 

If Respondent intends to be named as a Prime 

Contractor(s) with the City, then Respondent must fill 

out all the forms listed in this solicitation document; 

otherwise, Respondent may be deemed non-

responsive. 
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INSTRUCTIONS TO PROPONENTS: 
 

All Proponents must comply with the Illegal Immigration Reform and Enforcement Act of 

2011, O.G.G.A § 13-10-90, et seq. (IIREA).   IIREA was formerly known as the Georgia 

Security and Immigration Compliance Act or GSICA. Proponents must familiarize themselves 

with IIREA and are solely responsible for ensuring compliance.  Proponents must not rely on 

these instructions for that purpose.  They are offered only as a convenience to assist Proponents 

in complying with the requirements of the City’s procurement process and the terms of this 

RFP. 

 
1. The attached Contractor Affidavit must be filled out COMPLETELY and submitted with 

the Proposal prior to Proposal due date. 

 
2.         The Contractor Affidavit must contain an active Federal Work Authorization Program 

(E-Verify) User ID Number and Date of Registration. 

 
3. Where the business structure of a Proponent is such that Proponent is required to obtain 

an Employer Identification Number (EIN) from the Internal Revenue Service, Proponent 

must complete the Contractor Affidavit on behalf of, and provide a Federal Work 

Authorization User ID Number issued to, the Proponent itself.  Where the business 

structure of a Proponent does not require it to obtain an EIN, each entity comprising 

Proponent must submit a separate Contractor Affidavit. 

 
Example 1, ABC, Inc. and XYZ, Inc. form and submit a Proposal as Happy Day, LLC. 

Happy Day, LLC must enroll in the E-verify program and submit a single Contractor 

Affidavit  in  the  name  of  Happy  Day,  LLC  which  includes  the  Federal  Work 

Authorization User ID Number issued to Happy Day, LLC. 
 

Example 2, ABC, Inc. and XYZ, Inc. execute a joint venture agreement and submit a 

Proposal under the name Happy Day, JV.  If, based on the nature of the JV agreement, 

Happy Day, JV. is not required to obtain an Employer Identification Number from the 

IRS, the Proposal submitted by Happy Day, JV must include both a Contractor Affidavit 

for ABC, Inc. and a Contractor Affidavit for XYZ, Inc. 

 
4. All Contractor Affidavits must be executed by an authorized representative of the entity 

named in the Affidavit. 

 
5. All Contractor Affidavits must be duly notarized. 

 
6. All Contractor Affidavits must be submitted with the Proponent’s Response to the RFP. 

 
7. Subcontractor and sub-subcontractor affidavits are not required at the time of proposal 

submission, but will be required at contract execution or in accordance with the timelines 

set forth in IIREA. 
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Contractor Affidavit under O.C.G.A. § 13-10-91(b)(1) 
 

 
 

By executing this affidavit, the undersigned contractor verifies its compliance with 

O.C.G.A. § 13-10-91, stating affirmatively that the individual, firm or corporation which is 

engaged in the physical performance of services on behalf of the City of Atlanta has registered 

with, is authorized to use and uses the federal work authorization program commonly known as 

E-Verify, or any subsequent replacement program, in accordance with the applicable provisions 

and deadlines established in O.C.G.A. § 13-10-91. Furthermore, the undersigned contractor will 

continue to use the federal work authorization program throughout the contract period and the 

undersigned contractor will contract for physical performance of services in satisfaction of such 

contract only with subcontractors who present an affidavit to the contractor with the information 

required by O.C.G.A. § 13-10-91(b). Contractor hereby attests that its federal work authorization 

user identification number and date of authorization are as follows: 
 
 
 
 

Federal Work Authorization User Identification Number Date of Authorization 

 
Name of Contractor:     

 

Name of Project:   FC-8463, Public Art Restoration Program  
 

Name of Public Employer:    City of Atlanta   
 

 
 

I hereby declare under penalty of perjury that the forgoing is true and correct. 
 
Executed on   ,   , 20     in   (city),   (state) 

 
 
 
 

Signature of Authorized Officer or Agent 
 

 
 

Printed name and Title of Authorized Officer or Agent 
 

 
 

SUBSCRIBED AND SWORN BEFORE 

ME ON THIS THE   , DAY OF   , 20_   
 

 
 

NOTARY PUBLIC 

My Commission Expires:     
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Subcontractor Affidavit under O.C.G.A. § 13-10-91(b)(3) 
 

By executing this affidavit, the undersigned subcontractor verifies its compliance with 

O.C.G.A. § 13-10-91, stating affirmatively that the individual, firm or corporation which is 

engaged     in     the     physical     performance     of     services     under     a     contract     with 

(                                                                           (name of contractor)) on behalf of the City of 

Atlanta has registered with, is authorized to use and uses the federal work authorization program 

commonly known as E-Verify, or any subsequent replacement program, in accordance with the 

applicable provisions and deadlines established in O.C.G.A. § 13-10-91.   Furthermore, the 

undersigned  subcontractor  will  continue  to  use  the  federal  work  authorization  program 

throughout the contract period and the undersigned subcontractor will contract for the physical 

performance  of  services  in  satisfaction  of  such  contract  only  with  sub-subcontractors  who 

present an affidavit to the subcontractor with the information required by O.C.G.A. § 13-10- 

91(b). Additionally, the undersigned subcontractor will forward notice of the receipt of an 

affidavit from a sub-subcontractor to the contractor within five business days of receipt. If the 

undersigned subcontractor receives notice of receipt of an affidavit from any sub-subcontractor 

that has contracted with a sub-subcontractor to forward, within five business days of receipt, a 

copy of such notice to the contractor. Subcontractor hereby attests that its federal work 

authorization user identification number and date of authorization are as follows: 
 

 
 

Federal Work Authorization User Identification Number Date of Authorization 

 
Name of Subcontractor:     

 

Name of Project:     
 

Name of Public Employer:    City of Atlanta   
 

 
 

I hereby declare under penalty of perjury that the forgoing is true and correct. 
 
Executed on   ,   , 20     in   (city),   (state) 

 

 
 

Signature of Authorized Officer or Agent 
 

 
 

Printed name and Title of Authorized Officer or Agent 

 
SUBSCRIBED AND SWORN BEFORE 

ME ON THIS THE   , DAY OF   , 20_   
 
 
 
 

NOTARY PUBLIC 

My Commission Expires:     
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DEFINITIONS FOR THE PURPOSES OF THIS DISCLOSURE AFFIDAVIT 

“Affiliate” Any   legal   entity   that,   directly   or   indirectly   through   one   of   more 

intermediate legal entities, controls, is controlled by or is under common 

control with the Respondent or a member of Respondent. 

“Contractor” Any person or entity having a contract with the city. 

“Control” The controlling entity: (i) possesses, directly or indirectly, the power to 
direct  or  cause  the  direction  of  the  management  and  policies  of  the 

controlled entity, whether through the ownership of voting securities or by 

contract  or  otherwise;  or  (ii)  has  direct  or  indirect  ownership  in  the 

aggregate of fifty one (51%) or more of any class of voting or equity 

interests in the controlled entity. 

“Respondent” Any individual or entity that submits a proposal in response to a solicitation. 
If the Respondent is an individual, then that individual must complete and 

sign this Disclosure Affidavit where indicated.  If the Respondent is an 

entity, then an authorized representative of that entity must complete and 

sign this Disclosure Affidavit where indicated.  If the Respondent is a 

newly formed entity (formed within the last three years), then an 

authorized representative of that entity must complete and sign this 

Disclosure Affidavit where indicated, and each of the members or 

owners of the entity must also complete and sign separate Disclosure 

Affidavits where indicated. 

Instructions:  Provide the following information for the entity or individual completing this 

Statement (the “Individual/Entity”). 
 

A. Basic Information: 

 
1.  Name of Individual/Entity responding to this solicitation: 
 

 
 

2.  Name of the authorized representative for the responding Entity: 

 

B. Individual/Entity Information: 

 
1.   Principal Office Address: 

 

 

2.   Telephone and Facsimile Numbers: 

 
3.   E-Mail Address: 

 
4.   Name and title of Contact Person for the Individual/Entity: 

 

 

5.   Is the individual/Entity authorized to transact business in the state of Georgia? 
 

Yes (Attach Certificate of Authority to transact business in Georgia 

from Georgia Secretary of State.) 

 

No 
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C. Questionnaire 
 

If you answer “YES” to any of the questions below, please indicate the name(s) of the person(s), the 

nature, and the status and/or outcome of the information, indictment, conviction, termination, claim 
or 

litigation, the name of the court and the file or reference number of the case, as applicable.  Any such 

information should be provided on a separate page, attached to this form and submitted with your 

Proposal. 

1.  Please describe the general development of the Respondent's business during the past 

ten (10) years, or such shorter period of time that the Respondent has been in business. 
 

 
 
 
 
 
 
 
 

2. Are there any lawsuits, administrative actions or litigation to which Respondent is 

currently a party or has been a party (either as a plaintiff or defendant) during the past 

ten (10) years based upon fraud, theft, breach of contract, misrepresentation, safety, 

wrongful death or other similar conduct? 

YES NO 

 

3.   If “yes” to question number 2, were any of the parties to the suit a bonding 

company, insurance company, an owner, or otherwise? If so, attach a sheet listing all 

parties and indicate the type of company involved. 

YES NO 

 

 

4.  Has the Respondent been charged with a criminal offense within the last ten (10) 

years? 
YES NO 

 

 

5.  Has  the  Respondent  received  any  citations  or  notices  of  violation  from  any 

government agency in connection with any of Respondent’s work during the past ten 

(10) years (including OSHA violations)?   Describe any citation or notices of violation 

which Respondent received. 

YES NO 

 

6. Please state whether any of the following events have occurred in the last ten (10) 

years with respect to the Respondent.   If any answer is yes, explain fully the 

circumstances surrounding the subject matter of the affirmative answer: 
 

(a)  Whether Respondent, or Affiliate currently or previously associated with 

Respondent, has ever filed a petition in bankruptcy, taken any actions with 

respect to insolvency, reorganization, receivership, moratorium or assignment 

for the benefit of creditors, or otherwise sought relief from creditors? 

YES NO 

 

 
 

(b)  Whether Respondent was subject of any order, judgment or decree not 

subsequently  reversed,  suspended  or  vacated  by  any  court  permanently 

enjoining Respondent from engaging in any type of business practice? 

YES NO 

 

 
 
 

(c)    Whether Respondent was the subject of any civil or criminal proceeding in 

which there was a final adjudication adverse to Respondent which directly arose 

from activities conducted by Respondent. 

YES NO 
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7. Has any employee, agent or representative of Respondent who is or will be directly 

involved in the project, in the last ten (10) years: 
 

(a) directly or indirectly,  had a business relationship with the City? 

 
 
 
YES 

 
 
 

NO 

 
(b) directly or indirectly, received revenues from the City? 

 
 YES 

 
NO 

 
(c) directly or indirectly, received revenues from conducting business on City 

property or pursuant to any contract with the City? 

 
 YES 

 
NO 

 

8.  Whether any employee, agent, or representative of Respondent who is or will be 

directly involved in the project has or had within the last ten (10) years a direct or 

indirect business relationship with any elected or appointed City official or with any 

City employee? 

 

YES 
 

NO 

 

9.  Whether Respondent has provided employment or compensation to any third party 

intermediary, agent, or lobbyist to directly or indirectly communicate with any City 

official  or  employee,  or  municipal  official  or  employee  in  connection  with  any 

transaction or investment involving your firm and the City? 

 

YES 
 

NO 

 

10. Whether Respondent, or any agent, officer, director, or employee of your 

organization has solicited or made a contribution to any City official or member, or to 

the political party or political action committee within the previous five (5) years? 

 

YES 
 

NO 

 

11. Has the Respondent or any agent, officer, director, or employee been terminated, 

suspended, or debarred (for cause or otherwise) from any work being performed for the 

City or any other Federal, State or Local Government? 

 

YES 
 

NO 

 

12.  Has the Respondent, member of Respondent’s team or officer of any of them (with 

respect to any matter involving the business practice or activities of his or her employer 

been notified within the five (5) years preceding the date of this offer that any of them 

are the target of a criminal investigation, grand jury investigation, or civil enforcement 

proceeding? 

 

YES 
 

NO 

 

13.       Please identify any Personal or Financial Relationships that may give rise to a 

conflict of interest as defined below [Please be advised that you may be ineligible for 

award of contract if you have a personal or financial relationship that constitutes a 

conflict of interest that  cannot be avoided]: 
 

(a)        Personal relationships:   executives, board members and partners in firms 

submitting offers must disclose familial relationships with employees, officers and elected 

officials of the City of Atlanta. Familial relationships shall include spouse, domestic partner 

registered under section  94-133, mother, father, sister, brother, and natural or adopted children 

of an official or employee. 

 
(b) Financial relationships: Respondent must disclose any interest held with a City 

employee or official, or family members of a City employee or official, which may yield, directly 

or indirectly, a monetary or other material benefit to the Respondent or the Respondent’s family 

members. Please describe: 

 
 
 
 
 
 
 

YES 
 

 
 
 
 
 

YES 

 
 
 
 
 
 
 

NO 
 

 
 
 
 
 

NO 
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D. REPRESENTATIONS 
 

Anti-Lobbying Provision. All respondents, including agents, employees, representatives, lobbyists, 

attorneys and proposed partner(s), subcontractor(s) or joint venturer(s), will refrain, under penalty of the 

respondent’s disqualification, from direct or indirect contact for the purpose of influencing the selection or 

creating bias in the selection process with any person who may play a part in the selection process. 
 

Certification  of  Independent  Price  Determination/Non-Collusion.      Collusion  and  other 

anticompetitive practices among offerors are prohibited by city, state and federal laws.  All Respondents 

shall identify a person having authority to sign for the Respondent who shall certify, in writing, as 

follows: 

 

“I certify that this bid proposal is made without prior understanding, agreement, or connection with 

any corporation, firm, or person submitting an bid or offer for the same supplies, labor, services, 

construction, materials or equipment to be furnished or professional or consultant services, and is in 

all respects fair and without collusion or fraud.  I understand collusive bidding is a violation of city, 

state and federal law and can result in fines, prison sentences, and civil damages awards. By signing 

this document, I agree to abide by all conditions of this solicitation and offer and certify that I am 

authorized to sign for this Respondent/Offeror.” 

 
Certify Satisfaction of all Underlying Obligations. (If Applicable)  If a Contract is awarded through 

this solicitation, then such Contractor should know that before final payment is made to a Contractor by 

the City, the Contractor shall certify to the City in writing, in a form satisfactory to the City, that all 

subcontractors, materialmen suppliers and similar firms or persons involved in the City contract have 

been paid in full at the time of final payment to the Contractor by the City or will be paid in full utilizing 

the monies constituting final payment to the Contractor. 

 

Confidentiality .   Details of the proposals will not be discussed with other respondents during the 

selection process. Respondent should be aware, however, that all proposals and information submitted 

therein may become subject to public inspection following award of the contract. Each respondent should 

consider this possibility and, where trade secrets or other proprietary information may be involved, may 

choose to provide in lieu of such proprietary information, an explanation as to why such information is 

not  provided  in  its  proposal.  However,  the  respondent  may  be  required  to  submit  such  required 

information before further consideration. 
 

 

Equal Employment Opportunity (EEO) Provision.  All bidders or offerors will be required to comply 

with sections 2-1200 and 2-1414 of the City of Atlanta Code of Ordinances, as follows:  During the 

performance of the agreement, the Contractor agrees as follows: 

 
a. The Contractor shall not discriminate against any employee, or applicant for employment, 

because of race, color, creed, religion, sex, domestic relationship status, parental status, 

familial status, sexual orientation, national origin, gender identity, age, disability, or political 

affiliation. As used here, the words "shall not discriminate" shall mean and include without 

limitation the following: 
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Recruited, whether by advertising or other means; compensated, whether in the form of rates 

of pay, or other forms of compensation; selected for training, including apprenticeship; 

promoted; upgraded; demoted; downgraded; transferred; laid off; and terminated. 

 
The Contractor agrees to and shall post in conspicuous places, available to employees and 

applicants for employment, notices to be provided by the contracting officers setting forth the 

provisions of the EEO clause. 

 
b.   The Contractor shall, in all solicitations or advertisements for employees, placed by or on 

behalf of the Contractor, state that all qualified applicants will receive consideration for 

employment without regard to race, color, creed, religion, sex, domestic relationship status, 

parental status, familial status, sexual orientation, national origin, gender identity, age, 

disability, or political affiliation. 

 
c. The Contractor shall send to each labor union or representative of workers with which the 

Contractor may have a collective bargaining agreement or other contract or understanding a 

notice advising the labor union or workers' representative of the Contractor's commitments 

under the equal employment opportunity program of the City of Atlanta and under the Code 

of  Ordinances  and  shall  post  copies  of  the  notice  in  conspicuous  places  available  to 

employees and applicants for employment. The Contractor shall register all workers in the 

skilled trades who are below the journeyman level with the U.S. Bureau of Apprenticeship 

and Training. 

 
d.   The Contractor shall furnish all information and reports required by the contract compliance 

officer pursuant to the Code of Ordinances, and shall permit access to the books, records, and 

accounts of the Contractor during normal business hours by the contract compliance officer 

for the purpose of investigation so as to ascertain compliance with the program. 

 
e. The Contractor shall take such action with respect to any subcontractor as the city may direct 

as  a  means  of  enforcing the  provisions  of  paragraphs  (a)  through  (h)  herein,  including 

penalties  and  sanctions  for  noncompliance;  provided,  however,  that  in  the  event  the 

Contractor becomes involved in or is threatened with litigation as a result of such direction by 

the city, the city will enter into such litigation as is necessary to protect the interest of the city 

and to effectuate the equal employment opportunity program of the city; and, in the case of 

contracts receiving federal assistance, the Contractor or the city may request the United States 

to enter into such litigation to protect the interests of the United States. 

 
f. The Contractor and its subcontractors, if any, shall file compliance reports at reasonable times 

and intervals with the city in the form and to the extent prescribed by the contract compliance 

officer. Compliance reports filed at such times directed shall contain information as to 

employment practices, policies, programs and statistics of the Contractor and its 

subcontractors. 
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g. The Contractor shall include the provisions of paragraphs (a) through (h) of this equal 

employment  opportunity  clause  in  every  subcontract  or  purchase  order  so  that  such 

provisions will be binding upon each subcontractor or vendor. 

 
h.   A finding, as hereinafter provided, that a refusal by the Contractor or subcontractor to comply 

with any portion of this program, as herein provided and described, may subject the offending 

party to any or all of the following penalties: 

 

(1) Withholding from the Contractor in violation all future payments under the involved 

contract until it is determined that the Contractor or subcontractor is in compliance 

with the provisions of the contract; 

 

(2) Refusal of all future bids for any contract with the City of Atlanta or any of its 

departments or divisions until such time as the Contractor or subcontractor 

demonstrates that there has been established and there shall be carried out all of the 

provisions of the program as provided in the Code of Ordinances; 

 

(3) Cancellation of the public contract; 

 
(4) In  a  case  in  which  there  is  substantial  or  material  violation  of  the  compliance 

procedure herein set forth or as may be provided for by the contract, appropriate 

proceedings may be brought to enforce those provisions, including the enjoining, 

within applicable law, of Contractors, subcontractors or other organizations, 

individuals  or  groups  who  prevent  or  seek  to  prevent  directly  or  indirectly 

compliance with the policy as herein provided. 

 

Prohibition on Kickbacks or Gratuities/Non-Gratuity.  The undersigned acknowledges the following 

prohibitions on kickbacks and gratuities: 
 

a. It is unethical for any person to offer, give or agree to give any employee or former employee a 

gratuity or an offer of employment in connection with any decision, approval, disapproval, 

recommendation, preparation or any part of a program requirement or a purchase request, influencing 

the content of any specification or procurement standard, rendering of advice, investigation, auditing or 

in any other advisory capacity in any proceeding or application, request for ruling, determination, 

claim or controversy or other particular matter pertaining to any program requirement or a contract or 

subcontract or to any solicitation or proposal therefor. 

 
b. It is unethical for any employee or former employee to solicit, demand, accept or agree to accept from 

another person a gratuity or an offer of employment in connection with any decision, approval, 

disapproval, recommendation, preparation or any part of a program requirement or a purchase request, 

influencing  the  content  of  any  specification  or  procurement  standard,  rendering  of  advice, 

investigation, auditing or in any other advisory capacity in any proceeding or application, request for 

ruling, determination, claim or controversy or other particular matter pertaining to any program 

requirement or a contract or subcontract or to any solicitation or proposal therefor. 

 
c. It is also unethical for any payment, gratuity or offer of employment to be made by or on behalf of a 

subcontractor under a contract to the prime Contractor or higher tier subcontractor or any person 

associated therewith as an inducement for the award of a subcontract or order. 
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Declaration 
 

Under penalty of perjury, I declare that I have examined this Disclosure Form and Questionnaire and all 

attachments to it, if applicable, and, to the best of my knowledge and belief all statements contained 

herein and in any attachments, if applicable, are true, correct and complete. 
 

I  certify  that  this  offer  is  made  without  prior  understanding,  agreement,  or  connection  with  any 

corporation, firm, or person submitting an offer for the same supplies, services, construction, or 

professional or consultant services, and is in all respects fair and without collusion or fraud.  I understand 

collusive bidding is a violation of city, state and federal law and can result in fines, prison sentences, and 

civil damages awards. I agree to abide by all conditions of this solicitation and offer and certify that I am 

authorized to sign for this Respondent. 
 

Sign here if you are an individual: 
 

Printed Name:                                                                 

Signature:                                                                       Date:                                               

Subscribed and sworn to or affirmed by                                               _ (name) this        day of                           _, 

20    . 
 
 
 
 
 
  

Notary Public of   (state) 
 

My commission expires:    
 

 
 

Sign here if you are an authorized representative of a responding entity or partnership: 

Printed Name of Entity or Partnership:    

Signature of authorized representative:    

Title:     

Date:    , 20   
 

 
Subscribed and sworn to or affirmed by   (name), as the 

 

  (title) of   (entity or partnership name) this 
 

  day of   _, 20  . 
 
 

Notary Public of 
 

My commission expires: 

(state) 
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Instructions: It is necessary for the City to evaluate, verify, and understand the Proponent’s 

financial capability and stability to undertake and perform the Services 

contemplated in this Solicitation.  To accomplish this task, the Proponent must 

provide accurate and legible financial disclosures to the City as requested below. 

 
A “Proponent” is an individual, entity or partnership submitting a proposal 

or Proposal in response to a Solicitation. 
 

1.   If the Proponent is an individual, financial disclosures for that individual 

must be provided. 
 

2.   If the Proponent is an entity or partnership, financial disclosures for that 

entity or partnership must be provided. 
 

3.   If the Proponent is a newly formed entity or partnership (formed within 

the last three years), financial disclosures for that entity or partnership 

must be provided together with full financial disclosure from the entity’s 

or partnership’s owners.  Financial Disclosure includes a full response to 

all questions and requests for documentation listed in this Form. 

 
For example, if the Proponent is a newly formed entity (formed within the last 

three years) made up of two separate entities (e.g., a majority interest owner and a 

minority interest owner), then financial disclosure is required from the Proponent 

entity, and financial disclosure is also required from each of the two owners 

(majority entity owner and minority entity owner) as well. 

 
The Proponent (and its owners, if applicable) must submit hard copies of all 

financial disclosures in response to this Form. 
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Part A - General Information: 
 

 
 

Name of the Proponent: 
 

Name of individual, entity or 

partnership completing this Form:    
 

Relationship of individual, entity 

or partnership completing this Form 

to the Proponent: 
 

Contact information of individual, 

entity or partnership completing 

this Form: 
 

Address:  
 

Phone Number(s): 
 

 

Email:          
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Part B:   Financial Information: 
 
1. The Proponent, and its owners, if applicable, should demonstrate its financial capability 

and stability by selecting and providing documentation from one of the following three 

groups of requests (see below).  Please circle which group, (a), (b), or (c), is selected and 

provide the supporting documentation with the proposal/Proposal. 

 
(a) Financial statements for the three (3) most recent consecutive fiscal years, audited 

by a Certified Public Accountant (“CPA”), including: 
 

(i) Income Statement; 

(ii) Balance Sheet; and 

(iii) Statement of Cash Flows. 

 
(b) Financial statements for the three (3) most recent consecutive fiscal years, either 

reviewed or compiled by a Certified Public Accountant (“CPA”), including: 
 

(i) Income Statement; 
(ii) Balance Sheet; and 
(iii) Satisfactory proof of Proponent’s ability to obtain a Performance Bond for 

the amount described in Appendix B, if applicable. 

 
 (c) Unaudited,  self-prepared  financial  statements  for  the  three  (3)  most  recent 

consecutive fiscal years, including: 

 
(i) Income Statement; 

(ii) Balance Sheet; 

(iii) Satisfactory proof of Proponent’s ability to obtain a Performance Bond for 

the amount described in Appendix B, if applicable; 

(iv) Two (2) banks or other institutional lenders’ references; and 

(v) Dunn and Bradstreet report for the last two (2) years. 



Required Submittal (FORM 3) 
 

Proponent Financial Disclosure (Page 4 of 5) 

 

 

2. Fill in the blanks below to provide a summary of all of the Proponent’s assets and 

liabilities for the three (3) most recent years (calculated from the date of the end of the 

fiscal year). 

ALL FIGURES BELOW MUST BE REPRESENTED IN U.S. CURRENCY ($). 

Standard currency of Proponent's Financial Statements:    
 

The exchange rate used:    = US $   
 

Most recent three (3) years 
 

 Year: 2012 
(Thousands) 

Year: 2013 
(Thousands) 

Year: 2014 
(Thousands) 

 

Current Assets 
 

$................. 
 

$............... 
 

$................ 

 

Current Liabilities 
 

$................. 
 

$................ 
 

$................ 

 

Property & Equip. 
 

$................. 
 

$................ 
 

$................ 

 

Working Capital 
 

$................. 
 

$................ 
 

$................ 

 

Sales/ Revenue 
 

$................. 
 

$................ 
 

$ ................ 

 

Total Assets 
 

$................. 
 

$................ 
 

$................ 

 

Total Liabilities 
 

$................. 
 

$................ 
 

$................ 

 

Interest Charges 
 

$................. 
 

$................ 
 

$................ 

 

Net Income 
 

$................. 
 

$................ 
 

$................ 

 

Net-Worth 
 

$................. 
 

$................ 
 

$................ 

 
 

3. Do you plan to use or require an open line of credit for the project? Yes or No. 

 
If yes, the Proponent must provide the source of the line of credit on bank letterhead for 

the bank providing the line of credit. The bank contact information must include: contact 

name, title, address, telephone, fax and e-mail address. 



Required Submittal (FORM 3) 
 

Proponent Financial Disclosure (Page 5 of 5) 

 

 

Declaration 
 

Under penalty of perjury, I declare that I have examined this Affidavit Disclosure form and 

all attachments to it, if applicable, and, to the best of my knowledge and belief, and all 

statements contained in it and all attachments, if applicable, are true, correct and complete. 
 

Whether you are an individual executing this form or you are an authorized representative of 

an entity executing this form, the person signing below must sign or affirm in the presence of 

a Notary Public.  The Notary Public’s signature and seal must be provided, together with the 

date of the notarial act. 
 

Sign here if you are an individual: 

 
 

Printed Name: 

Signature: 

Date: , 20 . 
 

 
Subscribed and sworn to or affirmed by (name) this day of 

, 20 . 
 

 
 

Notary Public of 

My commission expires: 

(state) 

 

 
 

Sign here if you are an authorized representative of a responding entity: 
 
Printed Name of Entity: 

Signature of authorized representative: 

Title: 

Date: , 20 . 
 

 
Subscribed and sworn to or affirmed by 

(title) of 

(name), as the 

(entity name) this 

day of , 20 . 
 

 
 

Notary Public of 

My commission expires: 

(state) 



Required Submittal (FORM 4.1) 
 

 

Certification of Insurance Ability Instructions: 

 
Offerors MUST submit a completed copy of this form executed by their insurance company. 

Failure to submit completed form will result in the Offeror being deemed non-responsive. 
 

I, 

individual’s name], on behalf of 

[insert insurance company full name], a 

[insert an 

 
[insert type of entity 

LLC, LLP, corporation, etc.](“Insurer”), hereby represent and certify each of the following to 

the City of Atlanta, a municipal corporation of the State of Georgia (“City”) on this day 

of , 20 [insert date]: 
 

(a)  Insurer is licensed by the Insurance and Safety Fire Commissioner of the State of Georgia to 

transact insurance business in the State of Georgia; 

 
(b)  Insurer has reviewed the Agreement attached to the solicitation for Project Number FC-8463, 

Public Art Restoration Program (“Project”) and its corresponding Appendix for Insurance 

Requirements; 
 

(c) Insurer certifies that if, as of the date written above, ________________________(“Offeror”)  
was  selected  as  the  successful  Offeror  for  the  Project,  Insurer  would  provide insurance to 
Offeror for this Project in accordance with the terms set forth in the corresponding Appendix for 

Insurance Requirements; and 
 

PLEASE NOTE: If this Form 4.1 is executed by an Attorney-in-Fact, then Insurer must attach a 

copy of a duly executed Power-of-Attorney evidencing such authority in addition to correctly 

completing this Form 4.1. If Offeror is unable to provide City with insurance that comply with the 

terms of the corresponding Appendix for Insurance Requirements within ten (10) days of receiving 

notice of intent to award the Project from the City, the City may, in its sole discretion, retain 

Offeror’s security submitted with its offer and/or disqualify Offeror from further consideration for 

the award of the Agreement. 

 
By executing this certification, Insurer represents that all of the information provided by Insurer 

herein is true and correct as of the date set forth above. 

 
Insurer: [insert company name on line provided below] 

 
 
 
 

By:   
 

 

Corporate Secretary/Assistant Secretary 

Print Name:   (Seal) 
 

Title:   



Required Submittal (FORM 4.2)  

Certification of Bonding Ability Instructions: 

 
Offerors MUST submit a completed copy of this form executed by their surety.   Failure to 

submit completed form from will result in the Offeror being deemed non-responsive. 
 

I, 

individual’s name], on behalf of 

[insert surety company full name], a 

[insert an 

 
[insert type of entity 

LLC, LLP, corporation, etc.](“Surety”), hereby represent and certify each of the following to the 

City of Atlanta, a municipal corporation of the State of Georgia (“City”) on this day of 

, 20 [insert date]: 
 

(a) Surety is licensed by the Insurance and Safety Fire Commissioner of the State of Georgia to 

transact surety business in the State of Georgia; 

 
(b)  Surety has reviewed the Agreement attached to the solicitation for Project Number FC-8463, 

Public Art Restoration Program (“Project”) and its corresponding Appendix for Insurance 

Requirements; 

 
(c)  Surety certifies that if, as of the date written above,                                                   (“Offeror”) 

was selected as the successful Offeror for the Project, Surety would provide bonding to Offeror 
for this Project in accordance with the corresponding Appendix for Insurance Requirements; 
and 

 

(d)  Surety only:   The Surety states that Offeror’s uncommitted bonding capacity (not taking into 
account this Project) is approximately $ (U.S.). 
Surety’s statement set forth in this Section (d) does not represent a limitation of the bonding 

capacity of Offeror or that Offeror will have the bonding capacity noted above at the time of 

contract execution for this Project. 

 
PLEASE NOTE: If this Form 4.2 is executed by an Attorney-in-Fact, then Surety must attach a 

copy of a duly executed Power-of-Attorney evidencing such authority in addition to correctly 

completing this Form 4.2. If Offeror is unable to provide City with bonds that comply with the 

terms of the corresponding Appendix for Insurance Requirements within ten (10) days of receiving 

notice of intent to award the Project from the City, the City may, in its sole discretion, retain 

Offeror’s security submitted with its offer and/or disqualify Offeror from further consideration for 

the award of the Agreement. 

 
By executing this certification, Surety represents that all of the information provided by Surety 

herein is true and correct as of the date set forth above. 

 
Surety: [insert company name on line provided below] 

 
 
 
 

By:   
 

 

Corporate Secretary/Assistant Secretary 

Print Name:   (Seal) 

Title:   



Required Submittal (FORM 5)  

 

Acknowledgment of Addenda 
 

Proponents should sign below and return this form with their Proposal(s) to the Department of 

Procurement, 55 Trinity Avenue, City Hall South, Suite 1900, Atlanta, Georgia 30303, as 

acknowledgment of receipt of certain Addenda. 

 
This is to acknowledge receipt of the following Addenda for FC-8463, Public Art 

Restoration Program: 

 
1.     ; 

 

2.     ; 
 

3.     ; and 
 

4.     . 
 
 

Dated the    day of   , 20    . 
 

 
 

Corporate Proponent: 

[Insert Corporate Name] 

Non-Corporate Proponent: 

[Insert Proponent Name] 
 
 
 
 

By:   By:   
 

Print Name:   Print Name:   
 

Title:   Title:   
 
 
 
 

Corporate Secretary/Assistant 

Secretary (Seal) 

Notary Public (Seal) 

My Commission Expires:   



 

 
Required Submittal (FORM 6) 

 

Proponent Contact Directory
1
 

 
 

NAME 
 

POSITION/TITLE 
 

MAILING ADDRESS 
 

OFFICE PHONE 
 

CELL PHONE 
EMAIL ADDRESS 

 

AND FAX NUMBER 

      

      

      

      

      

 

 
 
 
 
 
 

1 
The purpose of the Proponent Contact Directory is to provide the City with a centralized, easily identified source of important contacts and other 

information regarding each of the business entities constituting a Proponent.  This Proponent Contact Directory should include the names, 

positions/titles, firms, mailing addresses, phone and fax numbers and e-mail addresses for each of the following as it pertains to each of the firms 

in a Proponent’s team: 

 
1.   At least two individuals, one primary the other(s) secondary, authorized to represent the firm for purposes of this RFP; and 

2.   Proponent Service Provider Key Personnel (as appropriate) listed in the Services Agreement included in this RFP at Part 5. 



Required Submittal (FORM 7) 
 

 

Reference List 
 

Each Proponent must provide a list of at least three (3) references using the below-referenced 

format. The City is interested in reviewing references that are able to attest to a Proponent’s 

performance ability and credibility in performing art restoration projects.  

 
Reference: Name 

Address 

City, State, Zip 

Phone 

Fax 

Project Title: 

Contact Person: 

Direct Telephone: 

Email Address: 
 

Date(s) of Project: 
 

Description of Services: 
________________________________________________________________________ 
________________________________________________________________________ 
________________________________________________________________________ 

 

Please describe in detail  how this project compares in scope and complexity to the City of 

Atlanta current business objectives.  
________________________________________________________________________ 
________________________________________________________________________ 
________________________________________________________________________ 
________________________________________________________________________ 
________________________________________________________________________ 
________________________________________________________________________ 
________________________________________________________________________ 
 
 
Total Amount of Contract Including Change Orders: 

Proponent’s Role and Responsibilities: 

Current Completion Status: 
 
 
 
 

(Use the Same Format to Provide the Additional References) 



Required Submittal “Unless a Proponent Elects to Submit an Alternative Form of Payment” 

(FORM 8) 

(Not 

Proposal Bond – NOT APPLICABLE (Page 1 of 2) 

 

 

KNOW ALL MEN BY THESE PRESENTS, THAT WE   
 

hereinafter called the PRINCIPAL, and    
 

hereinafter called the SURETY, a corporation chartered and existing under the laws of the State 

of , and duly authorized to transact Surety business in the 

State of Georgia, are held and firmly bound unto the City of Atlanta, Georgia, in the penal 

sum  of  either:    [i]  __________________________________________________  Dollars 

and  Cents  ($__________________________);  or  [ii]  5%  of  PRINCIPAL’S  Proposal 

amount for PROJECT NUMBER:, good and lawful money of the United States of 

America, to be paid upon demand of the City of Atlanta, Georgia, to which payment well 

and truly to be made we bind ourselves, our heirs, executors, administrators and assigns, 

jointly and severally and firmly by these presents. 
 

WHEREAS the PRINCIPAL has submitted to the City of Atlanta, Georgia, for PROJECT 

NUMBER, a Proposal; 

 
WHEREAS the PRINCIPAL desires to file this Bond in accordance with law, in lieu of a 

certified Proponent’s check otherwise required to accompany this Proposal; 

 
NOW THEREFORE: The conditions of this obligation are such that if the Proposal be accepted, 

the PRINCIPAL shall within ten (10) calendar days after receipt of written notification from the 

CITY of the award of the Contract execute a Contract in accordance with the Proposal and upon 

the terms, conditions and prices set forth therein, in the form and manner required by the City of 

Atlanta,  Georgia,  and  execute  sufficient  and  satisfactory  Performance  and  Payment  Bonds 

payable to the City of Atlanta, Georgia, each in the amount of one hundred percent  (100%) of 

the total Contract price in form and with security satisfactory to said City of Atlanta, Georgia, 

then this obligation to be void; otherwise, to be and remain in full force and virtue in law; and the 

SURETY shall upon failure of the PRINCIPAL to comply with any or all of the foregoing 

requirements within the time specified above immediately pay to the City of Atlanta, Georgia, 

upon demand the amount hereof in good and lawful money of the United States of America, not 

as a penalty but as liquidated damages. 

 
In  the  event  suit  is  brought  upon  this  Bond  by the  CITY  and  judgment  is  recovered,  the 

SURETY shall pay all costs incurred by the CITY in such suit, including attorney’s fees to be 

fixed by the Court. 



Required Submittal “Unless a Proponent Elects to Submit an Alternative Form of Payment” 

(FORM 8) 

(Not 

Proposal Bond – NOT APPLICABLE (Page 2 of 2) 

 

 

 

Enclosed is a Proposal Bond in the approved form, in the amount of either: 
 

[i] __________________________________________________ Dollars and Cents 

($__________________________), being in the amount of 5% of the CONTRACT Sum; or 

[ii]   5%   of   PRINCIPAL’S   Proposal   amount   for   ________ 

                                                              . The money payable on this bond shall be paid to the City 

of Atlanta, Georgia, for the failure of the Proponent to execute a CONTRACT within ten (10) 

days after receipt of the Contract form and at the same time furnish a Payment Bond and 

Performance Bond. 
 

IN TESTIMONY THEREOF, the PRINCIPAL and SURETY have caused these presents to be 

duly signed and sealed this   day of   20    . 
 

Corporate Proponent: 

[Insert Corporate Name] 
 

By:   

Name: 

Title:   
 

 
 

Corporate Secretary/Assistant 

Secretary (Seal) 

 
Non-Corporate Proponent: 

[Insert Proponent Name] 
 

By:   

Name: 

Title:   
 

 
 

Notary Public (Seal) 

 
My Commission Expires: 

 

Surety: 

Name: 

By:   

Name: 

Title:   



 

Required Submittal (FORM 9) 
 

The following submittals shall be completed and submitted with each Proposal see table below “Required Proposal Submittal 

Check Sheet.”  Please verify that these submittals are in the envelope before it is sealed.   Disclaimer:  It is each Proponent’s 

sole responsibility to ensure that their proposal to the City is inclusive of all required submittal documents outlined on the 

below-referenced checklist; as well as within other parts of the solicitation document. 
 

Submit one (1) Original Proposal, signed and dated, and eight (8) complete copies of the Original Proposal including all 

required attachments. 

 

The City assumes no liability for differences in information contained in the Proponent’s printed Proposal Submission and 

that contained on the CDs. In the event of a discrepancy, the City will rely upon the information contained in the Proponent’s 

printed material (Hard Copy). Each CD should be labeled with the Project Number, Project Name, and the CD Number. 

 

 

 
Required Proposal Submittal Check Sheet 

1. Volume 1 – Informational Proposal:  

 Executive Summary 

 Organizational Structure 

 Resumes of Key Personnel 

 Overall Experience, Qualifications and Performance on Previous Similar Projects 

 Project Approach 

2. Volume II – All Required Submittal Forms (if any of the required submittal documents 

are not submitted or incomplete within your Proposal submittal package, your firm 

may be deemed non-responsive):   

 Form 1; Illegal Immigration Reform and Enforcement Act Forms 

 Form 2; Contractor Disclosure Form 

 Form 3; Proponent Financial Disclosure 

 Form 4.1; Certification of Insurance Ability 

 Form 4.2; Certification of Bonding Ability  

 Form 5; Acknowledgment of Addenda 

 Form 6; Proponent Contact Directory 

 Form 7; Reference List 

 Form 8; Proposal Bond (N/A) 

 Form 9; Required Submittal Checklist 

 Authority to Transact Business in the State of Georgia 

 Evidence of American Institute of Conservation Accreditation 

 Appendix A - Office of Contract Compliance Forms 1 – 5 

3. Exhibit A.2 – Cost Proposal 

4. Proponent’s Official Company Name: 

Company Physical Address: 

 

 

 
5. President/Vice President/Owner Name: 

Title:  

Office Telephone Number:  

Direct Cell Telephone Number:  

Email Address: 

6. Primary Point-of-Contact Concerning RFP: 

Title:  

Office Telephone Number:  

Direct Cell Telephone Number:  

Email Address: 

 



 

 

 

PART V 
DRAFT PROFESSIONAL 

SERVICES AGREEMENT 
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DRAFT PROFESSIONAL SERVICES AGREEMENT 

FC-8463, Public Art Restoration Program 

This Draft Professional Services Agreement (“Agreement”) is entered into and effective as of 

_______________ (the “Effective Date”) between the City of Atlanta (“City”) and the service 

provider (“Service Provider”) set forth below. 

Contract Name:  Contract No.  

Service Provider City of Atlanta 

Name:   

 
Using Agency: Mayor’s Office of Cultural 

Affairs 

Address: Address:   

Phone: Phone:   

Authorized Representative: Authorized Representative:   

 

 
1. Background. 

1.1 City desires to obtain from Service Provider the services (“Services”) described 

generally on Exhibit A attached. 

1.2 The total not to exceed compensation amount payable by City during the initial 

term of this Agreement is $___________________________________ (“Maximum Payment 

Amount”).  More detailed terms concerning compensation payable under this Agreement are set 

forth on Exhibit A. 

2. Term.   

2.1 Initial Term.  The initial term of this Agreement will be two (2) years.  This 

Agreement shall commence on the Effective Date and end on [TBD].  The initial term of the 

Agreement and any renewal term(s) are collectively referred to as the “Term”.  

2.2 Renewal Terms.  City shall have the right in its sole discretion to renew this 

Agreement for two (2) additional one (1) year terms according to the following procedure:  

2.2.1 If City desires to exercise an option to renew, it will submit legislation 

authorizing such renewal for consideration by City’s Council and Mayor prior to the expiration 

of the prior Term.  The legislation will establish that the date of such renewal will be the day 

immediately following the expiration day of the prior Term; 

2.2.2 If such legislation is enacted, within (5) five days of such enactment, City 

will notify Service Provider of such renewal, at which time Service Provider shall be bound to 

provide Services during such renewal Term, without the need for the Parties to execute any 

further documents evidencing such renewal, it being acknowledged by Service Provider that its 

initial execution of this Agreement is deemed its agreement to continue to provide Services 

during any renewal Term. 
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3. Interpretation.   

3.1 All capitalized terms used in this Agreement shall have the meanings ascribed to 

them in the Contract Documents and on Exhibit B attached hereto. 

3.2 If there is a conflict between any of the Contract Documents, precedence shall be 

given in the following order:
2
 

1. Agreement 

 2. Exhibit A – Services and Additional Compensation Terms 

3. Exhibit A.1 – Cost Proposal 

4. Exhibit B – Definitions 

 5. Exhibit C – Authorizing Legislation 

6. Exhibit D – City Security Policies 

7. Exhibit E – Dispute Resolution Procedures 

8. Appendix A – Office of Contract Compliance Requirements 

9. Appendix B – Insurance and Bonding Requirements 

10. Appendix C – Additional Contract Documents  
 

4. Authorization.  If applicable, this Agreement is authorized by legislation adopted by 

City which is attached as Exhibit C. 

5. Services. 

5.1 Description of Services.  Service Provider agrees to provide to City the Services 

per this Agreement.  Exhibit A sets forth the following: (a) the period of time during which the 

Services will be provided; (b) a description of the Services to be provided; (c) the amounts payable 

and payment schedule for the Services; and (d) any additional provisions applicable to the Services.  

If any services to be performed are not specifically included on Exhibit A, but are reasonably 

necessary to accomplish the purpose of this Agreement, they will be deemed to be implied in the 

scope of the Services to the same extent as if specifically described on Exhibit A. 

5.2 Resources.  Unless otherwise expressly provided in this Agreement, all 

equipment, software, Facilities and Service Provider Personnel required for the proper 

performance of Services shall be furnished by and be under the control of Service Provider.  

Service Provider shall be responsible, at its sole cost, for procuring and using such resources in 

proper and qualified and high quality working and performing order. 

5.3 Change Documents. 

5.3.1 This section will govern changes to the Agreement, whether such changes 

involve an increase in the Maximum Payment Amount or not.  Changes in the Services or other 

aspects of this Agreement shall be made by written document (“Change Document” or 

“Unilateral Change Document”).
3
  All changes shall be implemented pursuant to this subsection 

(the “Change Document Procedures”) and any Applicable Law. 

                                                           
2
 For purposes of this provision, authorized changes to an item listed in the order of precedence pursuant to a 

Change Document take precedence over the particular item changed. 
3
 Change Documents may assume numerous multiple forms and titles depending on the nature of the change 

involved (e.g. Change Order, Unilateral Change Order, Amendment, Contract Modification, Renewal, etc.). 
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5.3.2 Potential Change Documents that may be issued concerning this 

Agreement include, but are not limited to: 

(a) Change Documents to the Agreement involving an increase to the 

Maximum Payment Amount executed between City and Service Provider which 

may or may not require legislative approval under Code Section 2-1292; 

(b) Change Documents to the Agreement involving no increase to the 

Maximum Payment Amount, changes in the value of the Charges or changes in 

the terms or amounts of compensation under the Maximum Payment Amount 

executed between City and Service Provider pursuant to Code Section 2-1292(d); 

and 

(c) Unilateral Change Documents to the Agreement issued by City 

pursuant to Code Section 2-1292(d) involving no increase to the Maximum 

Payment Amount, changes in the value of the Charges or changes in the terms or 

amounts of compensation under the Maximum Payment Amount. 

Change Documents that do not involve an increase in the Maximum Payment Amount will be 

executed pursuant to Code Section 2-1292(d) either bilaterally or unilaterally by City. 

5.3.3 City may propose a change in the Services or other aspects of this 

Agreement by delivering written notice to Service Provider describing the requested change 

(“Change Request”).  Within ten (10) days of receipt of City’s Change Request, Service Provider 

shall evaluate it and submit a written response (“Proposed Change Document”).  A Change 

Request which involves the reduction of Services shall be effective upon written notice to 

Service Provider. 

5.3.4 Service Provider may, without receiving any Change Request, on its own 

submit a Proposed Change Document describing its own proposed requested change to the 

Agreement. 

5.3.5 Each Proposed Change Document shall include the applicable schedule 

for implementing the proposed change, any applicable changes to the Charges (either increased 

or decreased) and all other information applicable to the proposed change.  Each Proposed 

Change Document shall constitute an offer by Service Provider and shall be irrevocable for a 

period of sixty (60) days. City shall review and may provide Service Provider with comments 

regarding a Proposed Change Document, and Service Provider shall respond to such comments, 

if any.  A Proposed Change Document from Service Provider will become effective only when 

executed by an authorized representative of City. 

5.3.6 City may propose any changes to the Agreement, including, but not 

limited to, changes that it contends do not involve an increase to the Maximum Payment 

Amount, a change in the Charges or changes in the terms or amounts of compensation under the 

Maximum Payment Amount, and Service Provider shall, in good faith, evaluate such proposed 

Change Request.  If City and Service Provider are able to reach agreement on such Change 

Request, each will execute a Change Document concerning such Change Request pursuant to 

Code Section 2-1292(d).  Nothing in this Agreement shall, in the event of disagreement between 

City and Service Provider concerning a proposed Change Request, or otherwise, prohibit City 

from issuing a Unilateral Change Document to Service Provider, pursuant to Code Section 2-

1292(d), and City and Service Provider agree to resolve their dispute pursuant to the Dispute 
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Resolution Procedures set forth in Exhibit E.  During the pendency of such dispute, Service 

Provider shall continue to perform the Services, as changed by such Unilateral Change 

Document. 

5.4 Suspension of Services.  City may, by written notice to Service Provider, suspend 

at any time the performance of any or all of the Services to be performed under this Agreement. 

Upon receipt of a suspension notice, Service Provider must, unless the notice requires otherwise, 

(a) immediately discontinue suspended Services on the date and to the extent specified in the 

notice; (b) place no further orders or subcontracts for materials, services or facilities with respect 

to suspended Services, other than to the extent required in the notice; and (c) take any other 

reasonable steps to minimize costs associated with the suspension. 

6. Service Provider’s Obligations. 

6.1 Service Provider Personnel.  Service Provider shall be responsible, at its own cost, 

for all recruiting, hiring, training, educating and orienting of all Service Provider Personnel, all 

of whom shall be fully qualified and shall be authorized under Applicable Law to perform the 

Services. 

6.2 Service Provider Authorized Representative.  Service Provider designates the 

Service Provider Authorized Representative named on page 1 of this Agreement (“Service 

Provider Authorized Representative”) and, such Person shall:  (a) be a project executive and 

employee within Service Provider’s organization, with the information, authority and resources 

available to properly coordinate Service Provider’s responsibilities under this Agreement; (b) 

serve as primary interface and the single-point of communication for the provision of Services by 

Service Provider; (c) have day-to-day responsibility and authority to address issues relating to 

the Services; and (d) devote adequate time and efforts to managing and coordinating the 

Services. 

6.3 Qualifications.  Upon City’s reasonable request, Service Provider will make 

available to City all relevant records of the education, training, experience, qualifications, work 

history and performance of Service Provider Personnel. 

6.4 Removal of Personnel Assigned to City Contract.  Within a reasonable period, but 

not later that seven (7) days after Service Provider’s receipt of notice from City that the 

continued assignment to the City Contract of any Service Provider Personnel is not in the best 

interests of City, Service Provider shall remove such Service Provider Personnel from City’s 

Contract.  Service Provider will not be required to terminate the employment of such individual.  

Service Provider will assume all costs associated with the replacement of any Service Provider 

Personnel.  In addition, Service Provider agrees to remove from City’s Contract any Service 

Provider Personnel who has engaged in willful misconduct or has committed a material breach of 

this Agreement immediately after Service Provider becomes aware of such misconduct or 

breach.   

6.5 Subcontracting.  Unless specifically authorized in this Agreement, Service 

Provider will not enter into any agreement with or delegate or subcontract any Services to any 

Third Party without the prior written approval of City, which City may withhold in its sole 

discretion.  If Service Provider subcontracts any of the Services (after having first obtained 

City’s prior written approval, in its sole discretion), Service Provider shall: (i) be responsible for 

the performance of Services by the subcontractors; (ii) remain City’s sole point of contact for the 

Services; and (iii) be responsible for the payment to any subcontractors. 
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6.6 Key Service Provider Personnel and Key Subcontractors.   

6.6.1 The following Persons are identified by Service Provider as Key Service 

Provider Personnel under this Agreement: 

(a) _____; 

(b) _____; and 

(c) _____. 

6.6.2 The following Persons are identified by Service Provider as Key 

Subcontractors under this Agreement: 

(a) _____; 

(b) _____; and 

(c) _____. 

6.6.3 Service Provider shall not transfer, reassign or replace any Service 

Provider Key Personnel or Key Subcontractor, except as a result of retirement, voluntary 

resignation, involuntary termination for cause in Service Provider’s sole discretion, illness, 

disability or death, during the term of this Agreement without prior written approval from City. 

6.7 Conflicts of Interest.  Service Provider shall immediately notify City in writing, 

specifically disclosing any and all potential or actual conflicts of interests, which arise or may 

arise during the execution of its work in the fulfillment of the requirements of the Agreement.  

City shall make a written determination as to whether a conflict of interest actually exists and the 

actions to be taken to resolve the conflict of interest. 

6.8 Commercial Activities.  Neither Service Provider nor any Service Provider 

Personnel shall establish any commercial activity, issue concessions, or permits of any kind to 

third Parties for establishing any activities on City property.  

6.9 Ethics in Contracts. 

6.9.1 Gratuities and Kickbacks. In accordance with the City of Atlanta’s Code 

of Ordinances, Section 2-1484, as may be amended, it shall be unethical for any person to offer, 

give or agree to give any  employee or former employee or for any employee or former 

employee to solicit, demand, accept or agree to accept from another person a gratuity or an offer 

of employment in connection with any decision, approval, disapproval, recommendation, 

preparation or any part of a program requirement or a purchase request, influencing the content 

of any specification or procurement standard, rendering of advice, investigation, auditing or in 

any other advisory capacity in any proceeding or application, request for ruling, determination, 

claim or controversy or other particular matter pertaining to any program requirement or a 

contract or subcontract or to any solicitation or proposal therefor.  Additionally, it shall be 

unethical for any payment, gratuity or offer of employment to be made by or on behalf of a 

subcontractor under a contract to the prime contractor or higher tier subcontractor or any person 

associated therewith as an inducement for the award of a subcontract or order.  
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6.9.2 Fraud and misrepresentation. Any written or oral information provided by 

Service Provider, directly or indirectly related to the performance of the services required by this 

Agreement, constitutes material representations upon which the City relies for the requirements 

of the Agreement and compliance with local, state and federal laws, rules and regulations. 

Service Provider agrees to notify the City immediately of any information provided to the City 

that it knows and/or believes to be false and/or erroneous and immediately provide correct 

information to the City and take corrective action. Service Provider further agrees to notify the 

City immediately of any actions or information that it believes would constitute fraud or 

misrepresentation to the City in performance of this Agreement, whether or not such information 

actually constitutes fraud and/or misrepresentations, by contacting the Integrity Line 1-800-884-

0911. Service Provider agrees to place signage provided by the City regarding the Integrity Line 

at the location to which Service Provider’s employees report to perform the services required by 

this Agreement. Service Provider acknowledges and agrees that a finding of fraud or other 

impropriety on the part of the Service Provider or any of its subcontractors may result in 

suspension or debarment of the Service Provider; and the City may pursue any other actions or 

remedies that the City may deem appropriate. Service Provider agrees to include this clause in its 

subcontracts and take appropriate measures to ensure compliance with this provision.       

7. City’s Authorized Representative.   

7.1 Designation and Authority.  City designates the City Authorized Representative 

named on page 1 of this Agreement (the “City Authorized Representative”) who shall: (a) serve 

as primary interface and the single-point of communication for the provision of Services; (b) 

have day-to-day responsibility to address issues relating to this Agreement; and (c) to the extent 

provided under the Code, have the authority to execute any additional documents or changes on 

behalf of City. 

7.2 City’s Right to Review and Reject.  Any Service or other document or item to be 

submitted or prepared by Service Provider hereunder shall be subject to the review of the City 

Authorized Representative.  The City Authorized Representative may disapprove, if in the City 

Authorized Representative’s sole opinion the Service, document or item is not in accordance 

with the requirements of this Agreement or sound professional service principles, or is 

impractical, uneconomical or unsuited in any way for the purposes for which the Service, 

document or item is intended.  If any of the said items or any portion thereof are so disapproved, 

Service Provider shall revise the items until they meet the approval of the City Authorized 

Representative.  However, Service Provider shall not be compensated under any provision of this 

Agreement for repeated performance of such disapproved items. 

8. Payment Procedures. 

8.1 General.  City will not be obligated to pay Service Provider any amount in 

addition to the Charges for Service Provider’s provision of the Services.  Service Provider 

Personnel hourly rates, reimbursable expenses and other compensable items under this 

Agreement are set forth on Exhibit A.   

8.2 Invoices.  Service Provider shall prepare and submit to City invoices for payment 

of all Charges in accordance with Exhibit A.  Each invoice shall be in such detail and in such 

format as City may reasonably require. To the extent not set forth on Exhibit A, Service 

Provider shall invoice City monthly for Services rendered. 
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8.3 Taxes.  The Charges are inclusive of all taxes, levies, duties and assessments 

(“Taxes”) of every nature due in connection with Service Provider’s performance of the 

Services.  Service Provider is responsible for payment of such Taxes to the appropriate 

governmental authority.  If Service Provider is refunded any Tax payments made relating to the 

Services, Service Provider shall remit the amount of such refund to City within forty-five (45) 

days of receipt of the refund.  

8.4 Payment.  City shall endeavor to pay all undisputed Charges within thirty (30) 

days of the date of the receipt by City of a properly rendered and delivered invoice.  

Notwithstanding the forgoing, unless otherwise provided on Exhibit A, all undisputed Charges 

on an invoice properly rendered and delivered shall be payable within forty-five (45) days of the 

date of receipt by City. 

8.5 Disputed Charges.  If City in good faith disputes any portion of an invoice, City 

may withhold such disputed amount and notify Service Provider in writing of the basis for any 

dispute within thirty (30) days of the later of: (a) receipt of the invoice; or (b) discovery of the 

basis for any such dispute.  City and Service Provider agree to use all reasonable commercial 

efforts to resolve any disputed amount in any invoice within thirty (30) days of the date City 

notifies Service Provider of the disputed amount.   

8.6 No Acceptance of Nonconforming Work.  No payment of any invoice or any 

partial or entire use of the Services by City constitutes acceptance of any Services. 

8.7 Payment of Other Persons.  Prior to the issuance of final payment from City, 

Service Provider shall certify to City in writing, in a form satisfactory to City, that all 

subcontractors, materialmen, suppliers and similar firms or persons engaged by Service Provider 

in connection with this Agreement have been paid in full or will be paid in full utilizing the 

monies constituting final payment to Service Provider. 

9. Service Provider Representations and Warranties.  As of the Effective Date and 

continuing throughout the Term, Service Provider warrants to City that: 

9.1 Authority.  Service Provider is duly incorporated or formed, validly existing and 

is in good standing under the laws of the state in which it is incorporated or formed, and is in 

good standing in each other jurisdiction where the failure to be in good standing would have a 

material adverse affect on its business or its ability to perform its obligations under this 

Agreement.  Service Provider has all necessary power and authority to enter into and perform its 

obligations under this Agreement, and the execution and delivery of this Agreement and the 

consummation of the transactions contemplated by this Agreement have been duly authorized by 

all necessary actions on its part.  This Agreement constitutes a legal, valid and binding obligation 

of Service Provider, enforceable against it in accordance with its terms.  No action, suit or 

proceeding in which Service Provider is a party that may restrain or question this Agreement or 

the provision of Services by Service Provider is pending or threatened. 

9.2 Standards.  The Services will be performed in a workmanlike manner in 

accordance with the standards imposed by Applicable Law and the practices and standards used 

in well managed operations performing services similar to the Services. 

9.3 Conformity.  The development, creation, delivery, provision, implementation, 

testing, maintenance and support of all Services shall conform in all material respects to the 

description of such Services in the Contract Documents. 
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9.4 Materials and Equipment.  Any equipment or materials provided by Service 

Provider shall be new, of clear title, not subject to any lien or encumbrance, of the most suitable 

grade of their respective kinds for their intended uses, shall be free of any defect in design or 

workmanship and shall be of merchantable quality and fit for the purposes for which they are 

intended. 

10. Compliance with Laws.   

10.1 General.  Service Provider and its subcontractors will perform the Services in 

compliance with all Applicable Laws. 

10.2 City’s Socio-Economic Programs.  Service Provider shall comply with Appendix 

A and any applicable City socio-economic programs, including,  but not limited to, City’s EBO 

and EEO Programs, and requirements set forth in the Code in the performance of the Services. 

10.3 Consents, Licenses and Permits.  Service Provider will be responsible for, and the 

Charges shall include the cost of, obtaining, maintaining and complying with, and paying all fees 

and taxes associated with, all applicable licenses, authorizations, consents, approvals and permits 

required of Service Provider in performing Services and complying with this Agreement. 

11. Confidential Information. 

11.1 General.  Each Party agrees to preserve as strictly confidential all Confidential 

Information of the other Party for two (2) years following the expiration or termination of this 

Agreement; provided, however, that each Party’s obligations for the other Party’s Confidential 

Information that constitutes trade secrets pursuant to Applicable Laws will continue for so long 

as such Confidential Information continues to constitute a trade secret under Applicable Law.  

Any Confidential Information that may be deemed Sensitive Security Information by the 

Department of Homeland Security or any other similar Confidential Information related to 

security will be considered trade secrets.  Upon request by City, Service Provider will return any 

trade secrets to City.  Each Party agrees to hold the Confidential Information of the other in trust 

and confidence and will not disclose it to any Person, or use it (directly or indirectly) for its own 

benefit or the benefit of any other Person other than in the performance of its obligations under 

this Agreement. 

11.2 Disclosure of Confidential Information or Information Other Party Deems to be 

Confidential Information.  Each Party will be entitled to disclose any Confidential Information if 

compelled to do so pursuant to: (i) a subpoena; (ii) judicial or administrative order; or (iii) any 

other requirement imposed upon it by Applicable Law.  Prior to making such a disclosure, to the 

extent allowed pursuant to Applicable Law, each Party shall provide the other with thirty six (36) 

hours prior notice by facsimile of its intent to disclose, describing the content of the information 

to be disclosed and providing a copy of the pleading, instrument, document, communication or 

other written item compelling disclosure or, if not in writing, a detailed description of the nature 

of the communication compelling disclosure with the name, address, phone number and 

facsimile number of the Person requesting disclosure. Should the non-disclosing Party contest 

the disclosure, it must: a) seek a protective order preventing such disclosure; or b) intervene in 

such action compelling disclosure, as appropriate.  This Section shall be applicable to 

information that one Party deems to be Confidential Information but the other Party does not. 
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12. Work Product. 

12.1 Except as otherwise expressly provided in this Agreement, all reports, 

information, data, specifications, computer programs, technical reports, operating manuals and 

similar work or other documents, all deliverables, and other work product prepared or authored 

by Provider or any of its contractors exclusively for the City under this Agreement, and all 

intellectual property rights associated with the foregoing items (collectively, the “Work 

Product”) shall be and remain the sole and exclusive property of the City.    Any of Provider’s or 

its contractors’ works of authorship comprised within the Work Product (whether created alone 

or in concert with City or Third Party) shall be deemed to be “works made for hire” and made in 

the course of services rendered and, whether pursuant to the provisions of Section 101 of the 

U.S. Copyright Act or other Applicable Law, such Work Product shall belong exclusively to 

City.  Provider and its contractors grant the City a non-exclusive, perpetual, worldwide, fully 

paid up, royalty-free license to all Work Product not exclusively developed for City under this 

Agreement. 

12.2 If any of the Work Product is determined not to be a work made for hire, Service 

Provider assigns to City, worldwide and in perpetuity, all rights, including proprietary rights, 

copyrights, and related rights, and all extensions and renewals of those rights, in the Work 

Product.  If Service Provider has any rights to the Work Product that cannot be assigned to City,   

Service Provider unconditionally and irrevocably waives the enforcement of such rights and 

irrevocably grants to City during the term of such rights an exclusive, irrevocable, perpetual, 

transferable, worldwide, fully paid and royalty-free license, with rights to sublicense through 

multiple levels of sublicensees, to reproduce, make, have made, create derivate works of, 

distribute, publicly perform and publicly display by all means, now known or later developed, 

such rights. 

12.3 City shall have the sole and exclusive right to apply for, obtain, register, hold and 

renew, in its own name or for its own benefit, all patents, copyrights, applications and 

registrations, renewals and continuations and all other appropriate protection. 

12.4 To the extent exclusive title or complete and exclusive ownership rights in any 

Work Product created by Service Provider Personnel may not originally vest in City by operation 

of Applicable Law, Service Provider shall, immediately upon request, unconditionally and 

irrevocably assign, transfer and convey to City all rights, title and interest in the Work Product. 

12.5 Without any additional cost to City, Service Provider Personnel shall promptly 

give City all reasonable assistance and execute all documents City may reasonably request to 

enable City to perfect, preserve, enforce, register and record its rights in all Work Product.  

Service Provider irrevocably designates City as Service Provider’s agent and attorney-in-fact 

to execute, deliver and file, if necessary, any documents necessary to give effect to the provisions 

of this Section and to take all actions necessary, in Service Provider’s name, with the same force 

and effect as if performed by Service Provider. 

13. Audit and Inspection Rights.   

13.1 General. 

13.1.1 Service Provider will provide to City, and any Person designated by City, 

access to Service Provider Personnel and to Service Provider owned Facilities for the purpose of 

performing audits and inspections of Service Provider, Service Provider Personnel and/or any of 
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the relevant information relating to the Services and this Agreement.  Such audits, inspections 

and access may be conducted to: (a) verify the accuracy of Charges and invoices; (b) examine 

Service Provider’s performance of the Services; (c) monitor compliance with the terms of 

this Agreement; and (d) any other matters reasonably requested by City.  Service Provider shall 

provide full cooperation to City and its designated Persons in connection with audit functions 

and examinations by regulatory authorities. 

13.1.2 All audits and inspections will be conducted during normal business hours 

(except with respect to Services that are performed during off-hours). 

13.1.3 Service Provider shall promptly respond to and rectify the deficiencies 

identified in and implement changes suggested by any audit or inspection report. 

13.1.4 If any audit or inspection of Charges or Services reveals that City has 

overpaid any amounts to Service Provider, Service Provider shall promptly refund such 

overpayment and Service Provider shall also pay to City interest on the overpayment amount at 

the rate of one-half percent (0.5%) per month (or such maximum rate permissible by Applicable 

Law, if lower) from the date the overpayment was made until the date the overpayment is 

refunded to City by Service Provider. 

13.2 Records Retention.  Until the later of: (a) six (6) years after expiration or 

termination of this Agreement; (b) the date that all pending matters relating to this Agreement 

(e.g., disputes) are closed or resolved by the Parties; or (c) the date such retention is no longer 

required to meet City’s records retention policy or any record retention policy imposed by 

Applicable Law, if more stringent than City’s policy, Service Provider will maintain and provide 

access upon request to the records, data, documents and other information required to fully and 

completely enable City to enforce its audit rights under this Agreement. 

14. Indemnification by Service Provider.   

14.1 General Indemnity.  Service Provider shall indemnify and hold City, its agencies 

and its and their respective officers, directors, employees, advisors, and agents, successors and 

permitted assigns, harmless from any losses, liabilities, damages, demands and claims, and all 

related costs (including reasonable legal fees and costs of investigation, litigation, settlement, 

judgment, interest and penalties) arising from claims or actions based upon: 

(a) Service Provider’s or Service Provider Personnel’s performance, 

non-performance or breach of this Agreement;  

(b) compensation or benefits of any kind, by or on behalf of Service 

Provider Personnel, or any subcontractor, claiming an employment or other 

relationship with Service Provider or such subcontractor (or claiming that this 

Agreement creates an inherent, statutory or implied employment relationship with 

City or arising in any other manner out of this Agreement or the provision of 

Services by such Service Provider Personnel or subcontractor); 

(c) any actual, alleged, threatened or potential violation of any 

Applicable Laws by Service Provider or Service Provider Personnel, to the extent 

such claim is based on the act or omission of Service Provider or Service Provider 

Personnel, excluding acts or omissions by or at the direction of City; 
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(d) death of or injury to any individual caused, in whole or in part, by 

the tortious conduct of Service Provider or any Person acting for, in the name of, 

at the direction or supervision of or on behalf of Service Provider; and 

(e) damage to, or loss or destruction of, any real or tangible personal 

property caused, in whole or in part, by the tortious conduct of Service Provider 

or any Person acting for, in the name of, at the direction or supervision of or on 

behalf of Service Provider.   

14.2 Intellectual Property Indemnification by Service Provider.  Service Provider shall 

indemnify and hold City Indemnitees, harmless from and against any losses, liabilities, damages, 

demands and claims, and all related costs (including reasonable legal fees and costs of 

investigation, litigation, settlement, judgment, interest and penalties) arising from claims or 

actions based upon any of the materials and methodologies used by Service Provider (or any 

Service Provider agent, contractor, subcontractor or representative), or City’s use thereof (or 

access or other rights thereto) in connection with the Services infringes or misappropriates the 

Intellectual Property Rights of a Third Party.  If any materials or methodologies provided by 

Service Provider hereunder is held to constitute, or in Service Provider’s reasonable judgment is 

likely to constitute, an infringement or misappropriation, Service Provider will in addition to its 

indemnity obligations, at its expense and option, and after consultation with City regarding 

City’s preference in such event, either: (A) procure the right for City Indemnitees to continue 

using such materials or methodologies; (B) replace such materials or methodologies with a non-

infringing equivalent, provided that such replacement does not result in a degradation of the 

functionality, performance or quality of the Services; (C) modify such materials or 

methodologies, or have such materials or methodologies modified, to make them non-infringing, 

provided that such modification does not result in a degradation of the functionality, performance 

or quality of the materials or methodologies; or (D) create a feasible workaround that would not 

have any adverse impact on City. 

15. Limitation of Liability.   

15.1 General.  THE MAXIMUM AGGREGATE LIABILITY OF CITY 

HEREUNDER IS LIMITED TO THE TOTAL OF ALL CHARGES ACTUALLY PAID 

DURING THE CURRENT YEAR UNDER THE AGREEMENT.  EXCEPT FOR 

PROVIDER’S INDEMNITY OBLIGATIONS SET FORTH IN THE SECTION ENTITLED 

“INDEMNIFICATION BY SERVICE PROVIDER” AND WILLFUL MISCONDUCT OR 

GROSS NEGLIGENCE BY PROVIDER, NEITHER PARTY SHALL BE LIABLE FOR ANY 

INDIRECT, CONSEQUENTIAL, OR PUNITIVE DAMAGES (OR ANY COMPARABLE 

CATEGORY OR FORM OF SUCH DAMAGES, HOWSOEVER CHARACTERIZED IN ANY 

JURISDICTION), ARISING OUT OF OR RESULTING FROM THE PERFORMANCE OR 

NONPERFORMANCE OF ITS OBLIGATIONS UNDER THIS AGREEMENT, 

REGARDLESS OF THE FORM OF ACTION, WHETHER IN CONTRACT, NEGLIGENCE, 

TORT, STRICT LIABILITY, PRODUCTS LIABILITY OR OTHERWISE, AND EVEN IF 

FORESEEABLE OR IF SUCH PARTY HAS BEEN ADVISED OF THE POSSIBILITY OF 

SUCH DAMAGES. 

15.2 Exceptions to Limitations.  The limitations set forth in the immediate subsection 

shall not apply to: (a) personal injury, wrongful death or tangible property damage; or (b) any 

claim involving a violation of any Applicable Law concerning homeland security, terrorist 

activity or security sensitive information, regardless of the manner in which such damages are 

characterized. 



 

FC-8463, Public Art Restoration Program – Draft Professional Services Agreement  12 

16. Insurance and Bonding Requirements.  Service Provider shall comply with the 

insurance and bonding requirements set forth on Appendix B. 

17. Force Majeure.  Neither Party will be liable for default or delay in the performance of its 

obligations under this Agreement to the extent such default or delay is caused by a Force 

Majeure Event.  Upon the occurrence of a Force Majeure Event, the non-performing Party will 

be excused from performance or observance of affected obligations for as long as: (a) the Force 

Majeure Event continues; and (b) the Party continues to attempt to recommence performance or 

observance to the extent commercially reasonable without delay.  If any Force Majeure Event 

continues for thirty (30) consecutive days, City may, at its option during such continuation, 

terminate this Agreement, in whole or in part, without penalty or further obligation or liability of 

City.   

18. Termination. 

18.1 Termination by City for Cause.  City may at its option, by giving written notice to 

Service Provider, terminate this Agreement: 

(a) for a material breach of the Contract Documents by Service 

Provider that is not cured by Service Provider within seven (7) days of the date on which 

City provides written notice of such breach; 

(b) immediately for a material breach of the Contract Documents by 

Service Provider that is not reasonably curable within seven (7) days;  

(c) immediately upon written notice for numerous breaches of the 

Contract Documents by Service Provider that collectively constitute a material breach or 

reasonable grounds for insecurity concerning Service Provider’s performance; or 

(d) immediately for engaging in behavior that is dishonest, fraudulent 

or constitutes a conflict of interest with Service Provider’s obligations under this 

Agreement or is in violation of any City Ethics Ordinances. 

18.2 Re-procurement Costs.  In addition to all other rights and remedies City may 

have, if this Agreement is terminated by City pursuant to the above subsection entitled 

“Termination by City for Cause”, Service Provider will be liable for all costs in excess of the 

Charges for all terminated Services reasonably and necessarily incurred by City in the 

completion of the Services, including the cost of administration of any agreement awarded to 

other Persons for completion.  If City improperly terminates this Agreement for cause, the 

termination for cause will be considered a termination for convenience in accordance with the 

provisions of the Section entitled “Termination by City for Convenience”. 

18.3 Termination by City for Insolvency.  City may terminate this Agreement 

immediately by delivering written notice of such termination to Service Provider if Service 

Provider: (a) becomes insolvent, as that term may be defined under Applicable Law, or is unable 

to meet its debts as they mature; (b) files a voluntary petition in bankruptcy or seeks 

reorganization or to effect a plan or other arrangement with creditors; (c) is adjudicated bankrupt 

or makes an assignment for the benefit of its creditors generally; (d) fails to deny or contest the 

material allegations of an involuntary petition filed against it pursuant to any Applicable Law 

relating to bankruptcy, arrangement or reorganization, which is not dismissed within sixty (60) 
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days; or (e) applies for or consents to the appointment of any receiver for all or any portion of its 

property. 

18.4 Termination by City for Convenience.  At any time during the Term of this 

Agreement, City may terminate this Agreement for convenience upon fourteen (14) days written 

notice of such termination.  Upon a termination for convenience, Service Provider waives any 

claims for damages, including loss of anticipated profits.  As Service Provider’s sole remedy and 

City’s sole liability, City will pay Charges for the Services properly performed prior to the notice 

of termination, plus all reasonable costs for Services performed after the termination, as specified 

in such notice, and reasonable administrative costs of settling and paying claims arising out of 

the termination of Services under purchase orders or subcontracts except to the extent any 

products under such purchase orders or subcontracts can be used by Service Provider in its 

business within the thirty (30) days following termination.  If requested, Service Provider shall 

substantiate such costs with proof satisfactory to City. 

18.5 Termination for Lack of Appropriations.  If, during the Term of this Agreement, 

legislation establishing a Maximum Payment Amount for the following year is not enacted, this 

Agreement will terminate in its entirety on the last day of the annual term for which a Maximum 

Payment Amount has been legislatively authorized. 

18.6 Effect of Termination.  Unless otherwise provided herein, termination of this 

Agreement, in whole or in part and for any reason, shall not affect: (a) any liabilities or 

obligations of either Party arising before such termination or out of the events causing such 

termination; or (b) any remedies to which a Party may be entitled under this Agreement, at law 

or in equity.  Upon termination of this Agreement, Service Provider shall immediately: (i) 

discontinue Services on the date and to the extent specified in the notice and place no further 

purchase orders or subcontracts to the extent that they relate to the performance of the terminated 

Services; (ii) inventory, maintain and turn over to City all work product, licenses, equipment, 

materials, plant, tools, and property furnished by Service Provider or provided by City for 

performance of the terminated Services; (iii) promptly obtain cancellation, upon terms 

satisfactory to City, of all purchase orders, subcontracts, rentals or any other agreements existing 

for performance of the terminated Services, or assign those agreements, as directed by City; (iv) 

comply with all other reasonable requests from City regarding the terminated Services; and (v) 

continue to perform in accordance with all of the terms and conditions of this Agreement any 

portion of the Services that are not terminated. 

19. Dispute Resolution.  

19.1 All disputes under the Contract Documents or concerning Services shall be 

resolved under this Section and Exhibit E.  Both Parties shall continue performing under this 

Agreement while the Parties are seeking to resolve any such dispute unless, during that time, this 

Agreement is terminated or expires.  A dispute over payment will not be deemed to preclude 

performance by Service Provider. 

19.2 Applicable Law. The Contract Documents shall be governed by and construed in 

accordance with the substantive laws of the State of Georgia without regard to its choice of law 

principles. 

19.3 Jurisdiction and Venue.  The Parties hereby submit and consent to the exclusive 

jurisdiction of the state courts of Fulton County, Georgia or in the United States District Court 

for the Northern District of Georgia and irrevocably agree that all actions or proceedings relating 
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to this Agreement will be litigated in such courts, and each of the Parties waives any objection 

which it may have based on improper venue or forum non conveniens to the conduct of any such 

action or proceeding in such court.   

20. General.   

20.1 Notices.  Any notice under this Agreement shall be in writing and sent to the 

respective Party at the address on page 1 of this Agreement, or, if applicable, to the City’s 

Department of Procurement at 55 Trinity Avenue, Suite 1790, Atlanta, Georgia, 30303, and shall 

be deemed delivered: (a) when delivered by hand or courier or by overnight delivery with 

signature receipt required; (b) when sent by confirmed facsimile with a copy sent by another 

means specified in this Section; or (c) three (3) days after the date of mailing by United States 

certified mail, return receipt requested, postage prepaid.  Any Party may change its address for 

communications by notice in accordance with this Section. 

20.2 Waiver.  Any waiver by the Parties or failure to enforce their rights under this 

Agreement shall be deemed applicable only to the specific matter and shall not be deemed a 

waiver or failure to enforce any other rights under this Agreement, and this Agreement shall 

continue in full force and effect as though such previous waiver or failure to enforce any rights 

had not occurred.  No supplement, modification, amendment or waiver of this Agreement will be 

binding on City unless executed in writing by the City Authorized Representative. 

20.3 Assignment.  Neither this Agreement, nor any rights or obligations under it, are 

assignable in any manner without the prior written consent of the other Party and any attempt to 

do so without such written consent shall be void ab initio. 

20.4 Publicity.  Service Provider shall not make any public announcement, 

communication to the media, take any photographs or release any information concerning City, 

the Services or this Agreement without the prior written consent of City. 

20.5 Severability.  In the event that any provision of this Agreement is declared 

invalid, unenforceable or unlawful, such provision shall be deemed omitted and shall not affect 

the validity of other provisions of this Agreement. 

20.6 Further Assurances.  Each Party shall provide such further documents or 

instruments required by the other Party as may be reasonably necessary to give effect to this 

Agreement. 

20.7 No Drafting Presumption.  No presumption of any Applicable Law relating to the 

interpretation of contracts against the drafter shall apply to this Agreement.   

20.8 Survival.  Any provision of this Agreement which contemplates performance 

subsequent to any termination or expiration of this Agreement or which must survive in order to 

give effect to its meaning, shall survive the expiration or termination of this Agreement. 

20.9 Independent Contractor.  Service Provider is an independent contractor of City 

and nothing in this Agreement shall be deemed to constitute Service Provider and City as 

partners, joint venturers, or principal and agent, or be construed as requiring or permitting the 

sharing of profits or losses.  Neither Party has the authority to represent or bind or create any 

legal obligations for or on behalf of the other Party. 



 

FC-8463, Public Art Restoration Program – Draft Professional Services Agreement  15 

20.10 Third Party Beneficiaries.  This Agreement is not intended, expressly or 

implicitly, to confer on any other Person any rights, benefits, remedies, obligations or liabilities. 

20.11 Cumulative Remedies.  Except as otherwise provided herein, all rights and 

remedies under this Agreement are cumulative and are in addition to and not in lieu of any other 

remedies available under Applicable Law, in equity or otherwise. 

20.12 Entire Agreement.  The Contract Documents contain the entire Agreement of the 

Parties relating to their subject matter and supersede all previous communications, 

representations or agreements, oral or written, between the Parties with respect to such subject 

matter.  This Agreement may only be amended or modified by a writing executed by each 

Party’s authorized representative and each such writing shall be deemed to incorporate the 

Contract Documents, except to the extent that City is authorized under Applicable Law to issue 

Unilateral Change Documents.  SERVICE PROVIDER MAY NOT UNILATERALLY AMEND 

OR MODIFY THIS AGREEMENT BY INCLUDING PROVISIONS IN ITS INVOICES, OR 

OTHER BUSINESS FORMS, WHICH SHALL BE DEEMED OBJECTED TO BY CITY AND 

OF NO FORCE OR EFFECT. 

20.13 Unauthorized Goods or Services.  Service Provider acknowledges that this 

Agreement and any changes to it by amendment, modification, change order or other similar 

document may have required or may require the legislative authorization of the City’s Council 

and approval of the Mayor.  Under Georgia law, Service Provider is deemed to possess 

knowledge concerning the City’s ability to assume contractual obligations and the consequences 

of Service Provider’s provision of goods or services to the City under an unauthorized contract, 

amendment, modification, change order or other similar document, including the possibility that 

the Service Provider may be precluded from recovering payment for such unauthorized goods or 

services.  Accordingly, Service Provider agrees that if it provides goods or services to the City 

under a contract that has not received proper legislative authorization or if Service Provider 

provides goods or services to the City in excess of the any contractually authorized goods or 

services, as required by the City’s Charter and Code, the City may withhold payment for any 

unauthorized goods or services provided by Service Provider.  Service Provider assumes all risk 

of non-payment for the provision of any unauthorized goods or services to the City, and it waives 

all claims to payment or to other remedies for the provision of any unauthorized goods or 

services to the City, however characterized, including, without limitation, all remedies at law or 

equity. 
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CITY OF ATLANTA: [SERVICE PROVIDER]: 

 

 

By:     By:      

      Mayor         President/Vice President  

 

ATTEST:  ATTEST:   

   

          

Municipal Clerk                  (SEAL)   Corporate Secretary/Asst. Secretary        

         (affix seal) 

 

RECOMMENDED:  

 

   

Mayor’s Office of Cultural Affairs 

   

APPROVED:  

 

     

Chief Procurement Officer 

 

APPROVED AS TO FORM: 

 

  

City Attorney 
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EXHIBIT A 

SCOPE OF SERVICES 
 

The City of Atlanta is soliciting for a qualified vendor or firm to restore the City’s fixed art asset 

inventory and infrastructure. Art assets are defined as art titled to the City of Atlanta, placed in, 

on or about city-owned, city-leased or city-rented property. They are secured in or on such 

property, long-lived and are normally stationary and can be preserved for a number of years. The 

City’s fixed art asset inventory is comprised of contemporary, traditional and historic art, ranging 

in scale from life size to monumental. Art asset infrastructure is the surrounding support for the 

art assets, which include the foundation, pedestal, plaza, and fixtures. 

BACKGROUND 

The City’s fixed art asset inventory is comprised of 139 artworks. Created by local, regional, and 

national artists, art in the City’s fixed art asset inventory are stewarded by the Public Art 

Program of the Mayor’s Office of Cultural Affairs (OCA/PAP). Annually the OCA/PAP’s 

assesses the collection of art, perform minor and major repairs and applications, in an effort to 

stabilize and preserve the collection of fixed art assets. The OCA/PAP employs a collections 

management team that oversees that care. Each year the collection is inspected and documented 

and assessed for condition and treatment. The treatment assessment report has informed the 

restoration and repair list provided below.   

Fifty-six (56) artworks have been identified as needing restoration, repair and/or relocation. The 

oldest city asset treated by the OCA/PAP dates back to 1880, however, most date from the mid 

1970’s to the present day.  These artworks are original, site-specific, and one of a kind.  

Restoration treatments therefore must meet or exceed American Institute of Conservation (AIC) 

standards.  Types of art to be treated include: bronze statuary, painted metal sculptures, corten 

steel sculptures, and mosaic and tile murals, masonry monuments, fountains, and kinetic 

artworks.   Most of the art in the collection is contemporary and metal based sculpture 

fabrications.  

GENERAL OBJECTIVE 

Each of the 56 artworks must be physically inspected by the appointed AIC certified art 

conservator and a list of tasks assigned (include tradesman and methods that will be utilized). 

It is envisioned that the three projects associated with the Public Art Restoration Project FC-

8463,  will be occurring simultaneously.  Seasonal work will need to be strategically planned to 

maximize the compressed timeline. All contracted work is anticipated to be complete by 

November 2017. 

Each individual project will be tracked by the City’s Art Management Team.   The Contractor 

shall work closely with an assigned project manager for the duration of the Agreement. 

WARRANTY REQUIREMENTS 

The contractor shall warrant its products and/or services against faulty labor and or defective 

material, for a minimum period of one (1) year for defective work, from the date of acceptance 

of any completed work. This warranty requirement shall remain in force for the full project; 
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regardless of whether the contractor is under contract with the City at the time of the defect. Any 

payment by the City on behalf of the goods or services received from the contract does not 

constitute a waiver of these warranty provisions. 

CLEAN UP 

The contractor shall remove all unusable materials and debris from the work areas at the end of 

each workday, and disposed of in an appropriate manner. Upon final completion, the contractor 

shall thoroughly clean up all areas where work has been involved as mutually agreed with the 

City. 

 

QUALIFICATIONS 

Personnel Description 

General 

Contractor 

The General Contractor shall facilitate the work for the Atlanta Public Art 

Collection project per the defined scope. The General Contractor (GC) 

must Identify and hire a professional art conservator and qualified 

tradesmen. The GC must meet city insurance requirements; be responsible 

for all contracted services; all site security and public safety applications; all 

permits and coordination of city services.   The GC will be responsible for all 

reports, scheduled meetings and completed work.  

Qualifications General Contractor must show past experience (no less than 3 yrs.) 

managing comprehensive projects valued at over $1Million.    The GC must 

be qualified in managing a diverse team of sub-contractors.   The GC shall 

have excellent written and oral communication skills; demonstrated 

financial and technical competency as required to ensure that projects 

maintain full compliance with specifications of the COA contract. The GC 

shall have experience managing projects that include a historic preservation 

component - restoration projects that deal with non-replaceable and finite 

art assets. The GC shall have at least 3 years of experience with contracted 

work done to exacting precision and to high standards.   The specifications 

for this contract shall be informed and guided by the American Institute for 

Conservation Code of Ethics and Guidelines and shall be managed by the 

Art Manager of the City of Atlanta. 

Sub-Contractors 

& Tradesmen 

 

Art Conservator  The Art Conservator (AC) shall have expertise in Outdoor Metal and Bronze 

Conservation; Welded Steel Sculpture Restoration; Painting Conservation; 

and Large Scale Artwork and monument Relocations.   

Qualifications The AC must have American Institute of Conservation membership with a 

minimum of 10 years’ experience in outdoor Public Art and Object 

conservation. The AC shall show past experience managing comprehensive 

large scale projects and be qualified in overseeing and managing a diverse 

range of restoration projects. The AC shall have proven ability and show 

competency in Interventive Conservation with treatments that involve 

cleaning, stabilizing, repair, and replacement of original object parts. The 

AC must fully justify any work done with documentation of the work carried 

out before, during, and after the treatment.  The AC shall have technical 

expertise in software applications as required to ensure that projects 

maintain full compliance with specifications of the COA contract. The AC 

shall have experience managing historic preservation and restoration 

projects that deal with non-replaceable and finite art assets. The AC shall 

have experience with contracted work done to exacting precision and to 

high standards.    
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Trades  

Painting 

Professionals 

Professionally staffed painting team to apply Industrial coatings and 

administer metal re-surfacing and abrasive and chemical preparations tor 

industrial coating 

 The team must have 3 years’ experience applying industrial two part 

urethane epoxies and automotive lacquers to outdoor metal surfaces via 

spray application.  Must have proven ability to work in adverse conditions 

and be able to apply automotive quality finishes while working outdoors at 

on site locations.   

Welders / 

Fabricators 

Welding and fabrication professional experienced in executing metal 

fabrication that matches original specifications  

 Must have both portable and stationary equipment and a facility for 

securing objects, welding and forming metal in multiple alloys including 

materials of Corten steel, Aluminum, Stainless Steel, bronze, and mild ferrous 

steel. 

Mosaic 

Specialist 

Fine Art Mosaic installer  

 Experience in mosaic repairs, mortar and grout repairs, tile cleaning, grout 

sealing, replacement tiles and weather sealing. 

Rigging Team, 

Crane 

Relocations (there are "3" relocations and several potential moves that are 

involved, which may require rigging at several sites). 

 Experience moving public art and monuments, must use new woven straps 

for rigging as to not contaminate or damage surfaces. 

Bronze 

Conservator 

Must have American Institute of Conservation membership and Associate 

status to qualify and minimum of 5 years’ experience in the field of outdoor 

Public Art and Object conservation.  

 Surface treatments to bronze sculpture to art conservation standards, 

corrosion inhibitor treatments, blasting media, 

Masonry  Mortar pointing and weather seals, paver repairs, and new paver plazas. 

 Preserves and repairs existing architectural structures 

Concrete castor Pouring foundations to permanently place heavy artworks on top of and 

other cast concrete infrastructure including pouring new outdoor art 

pedestals. 

 Must be aware of City of Atlanta codes and permitting processes 

Arborist Trim trees away from artworks, limb up, fertilizer treatments, exposed root 

removal, tree permitting, replacement and removals as needed 

 Knows codes of City of Atlanta Parks 

Landscaper Excavations, fixing drainage issues near artwork, earthmoving, setting pavers 

and plaza repairs, and redoing existing flower beds, solving issues of 

surrounding ground cover. 

 Knows codes of City of Atlanta and City Public Parks 

Engineer Relocations, foundation work, inspecting structural integrity 

 State of GA licensed structural engineer 

Electrician Electrical for new and existing lighting, control panel boxes, establishing 

service connections, consulting for and installing lighting for artworks with 

many retrofits for broken and existing lighting. Related to Fountains 

 State of GA licensed electrician 

Foundry Recasting missing sculpture components, dismantling bronze sculpture and 

cleaning out investment materials from interior, reinforcing armature, and 

abrasive media blasting and patina application.  

 Fine Art Foundry as opposed to industrial factory 
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Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1895.01 Eskine 
Memorial

J. Massey 
Rhind

840 Cherokee 
Ave. SE 30312

Latitude : 
33.731974 | 
Longitude : -
84.373506

Conservator, Rigging Crew and Boom lift, Art Mover

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA2009.04 Anchored 
Sail Phil Proctor 1955 Compton 

Dr. NE 30315

Latitude : 
33.69975 | 

Longitude : -
84.388109

 Professional painters, pressure washer, portable generator and compressor.  Artist and 
articulating lift.

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

PUBLIC ART INFRASTRUCTURE BOND PROJECT LIST
Restoration Projects

(see Item 21. Substitutions in Part I: Information and Instructions to Proponents)

Bronze Restoration:  This is an historic and nonworking fountain and memorial.   There are three major components:  A traditional tiered fountain on a metal pedestal,  
granite stone carved benches, and a white marble tiled plaza.    The freestanding fountain/sculptural object  is the focus of the restoration.   The sculptural component of 
the fountain has missing historical components that need replicated to original specs.  This scope includes artworks interior component replacement parts and attachment 
hardware as needed.  1.  Document site and configuration first.   A detailed conservator’s assessment of fountain site exists and is available upon request.   2.   Remove  to 
secure site for treatment.    3. Recast known missing ornamental components such as the Koi on one of three supporting legs.   3. The bronze fountain will receive chemical 
paint stripper first and paint remnants will be removed with micro glass bead blast media treatment at foundry using the least abrasive and aggressive measures to achieve a 
paint free surface.  4. Art conservator will  determine how the original fountain performed and what replacement parts are missing on the freestanding fountain and require 
replacement.   Anything below grade will not be replaced within this scope of work. 5.The fountain will receive a city approved patina at secured site where work will be 
inspected by city project manager  and completed work signed off .  Work can also proceed in a controlled environment with supervision of AIC Conservator.    6.  For the 
freestanding fountain, remove all ferrous metal components and replace with bronze, stainless steel, or brass.  Change out and equivalents to be specified by art conservator. 7. 
Thorough photo and written documentation of all of the above work is needed to close out project. 

Structural Repairs, new bearing, and paint.   Work will require an articulating lift, all terrain type.  Consult with artist on how to repair bearing that stopped movement 
function.  Artwork is supposed to move in wind and quick working.   Bearing repair is needed and crane or boom lift may be needed to assist.  1. Clean art with power washer 
and Orvus soap or approved equivalent   2. Rust abatement treatment   3. Set up a construction fence and mask off surrounding infrastructure and secure site.  4. Prime brown 
in front and black in back using a 2 part urethane system.  5.  Top coat with 3 coats of art conservator approved urethane in silver metallic at front of gate and brown gloss at 
rear.   6.  No texture or roller marks is permitted for final finish 7. Address bearing repair after consulting with artist. The original bearing specs are available at OCA or artist 
Proctor or approved equivalent.   



CA2008.03
Andrew 
Young 
Tribute Plaza

Patterson, 
Curtis

Walton Springs 
Park

Latitude : 
33.759550 | 
Longitude : -
84.389296

Bronze Conservator, Industrial Coating expert

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1998.01 The Last 
Meter Eino 400 Park Dr. NE 

30306

Latitude : 
33.786717 | 
Longitude : -
84.377923   

 Bronze conservator, masonry expert, core drilling,  foundry, specialized abrasive blasting, 
boom lift and rigging crew, bronze patina expert, weather seal caulking, specialized signage 

manufacture.                                                                                        

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

Bronze Restoration and Repair:  Structural and bronze repair, armature is exposed and rusting, best to move to foundry for work.  The staining and mineral blooms on the 
bronze will continue to appear despite any exterior coating or exterior treatment.  The only manner in which these conditions will be mitigated is to perform the following three 
treatment protocols. 1). Clean the interior of the sculpture and remove any investment material from within. This will eliminate the white mineral blooming.   2). Remove all 
ferrous core pin remnants and steel attachment elements and replace these plain steel attachment elements with stainless steel attachments.  This will eliminate rust staining.   
3). Make inconspicuous drain holes at the bottom of the feet so that the interior will not hold water.  This will lessen the likelihood of green colored corrosion from the interior 
to bloom out across the surface.  Application of a protective coating of heat applied microcrystalline wax to the surface of the bronze will also lessen these effects while 
rendering the surface of the sculpture able to be readily cleaned if any future blooming occurs.  An effort must be made to drive the wax into all casting porosity. The sculpture 
must be removed from the granite base and taken to a facility where the work can be performed in a well-equipped shop.  The sculpture must be cut open as necessary to access 
the interior.  The interior must be cleaned of all left-behind investment material.  All steel pins and attachments must be removed.  New stainless steel mounting pins must be 
welded into the sculpture to provide sufficient support.  The sculpture must be reassembled by TIG (Tungsten Inert Gas) welding or approved equivalent utilizing either Silicon 
Bronze (ERCuSi-A) or Phos Bronze C (ERCuSn-C) or approved equivalent welding rod as a filler, the choice based on the best color match to the original alloy of the casting.  
The newly welded assembly joints must be finished by chasing to render the repaired area as invisible as possible.  Holes must be drilled into the bottoms of hollow forms as 
necessary to act as drain holes in order to ensure that water does not build up within the interior of the sculpture.  The sculpture must be repainted as necessary to render all 
repaired areas as indistinguishable from original finished areas as possible.  The sculpture must have a protective coating of microcrystalline wax applied to the surface with 
heat. The sculpture must be remounted to the granite base. Tests should be performed with conservator approved cleaner such as ProSoCo’s Sure Klean Light Duty Concrete 
Cleaner or approved equivalent on the rust marks and stains on the base to determine the best dilution of the chemical cleaner in order to use the weakest solution possible and 
still achieve the desired level of cleaning.  Contractor must carefully choose equivalents to conservator recommendations above and below and have the city project manager 
approve changes.  If in doubt whether a chemical cleaner will damage stone pedestal or bronze artwork, contractor will consult with an AIC approved art conservator for 
alternate cleaning products.  Some light duty Concrete Cleaners contains gluconic and phosphoric acids that should be effective on rust stains without dissolving the stone.   If a 
more aggressive product is needed, tests should be performed with dilutions of ProSoCo’s Sure Klean Ferrous Stain Remover or approved equivalent which contains 
phosphoric, sulfamic and oxalic acids. Once the tests are performed the base should be cleaned to remove or lessen the stains on the base as far as is achievable.  An alternative 
to cleaning chemically might include using baking soda or dry ice abrasive blast to remove stain from the granite pedestal.   Bronze will need to be fully protected or removed 

Bronze Restoration: Refinish bronze plaza and obelisk.  1. Secure site with construction fence.  Do not set fence on bronze plaza but do set on surrounding sidewalk. 2. 
Pressure wash all bronze plaza, obelisk, circular sidewalks, granite wall and benches, and clean glass with glass cleaner.   3.  Granite requires hand cleaning with Prosoco brand 
stone cleaner product or approved equivalent. 4. Mechanical sanding of plaza and obelisk with 180 grit orbital sandpaper.   5.  Apply patina as directed by original artist Curtis 
Patterson or Bronze Conservator / Patina expert.  Coat with sealant immediately after patina is cured.    6.  Apply four layers of clear coat.  After bronze patina is applied and 
cured.  This is an automotive finish two part epoxy. Consult with original artist and bronze conservator on coating   Reseal plaza and obelisk, repoint granite wall as needed.



CA1976.01 Noguchi 
Playscapes 

Isamu 
Noguchi 

400 Park Dr. NE 
30306 Piedmont 
Park

Latitude : 
33.784619 | 
Longitude : -
84.377647

Professional AIC Conservator, Industrial Coatings experts and Fence Rental.

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1911.01 Peace 
Monument

Allen, 
George 
Newman

Piedmont  Pk 

Latitude : 
33.773331  | 
Longitude : -
84.364552

Bronze conservator, patina expert, and art cleaning technicians or foundry experts 

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA2002.01 Our City
 Mahdhi 
Fakhedredd
rin    

Ponce De Leon

Latitude : 
33.773331  | 
Longitude : -
84.364552

Tile expert, site security, masonry

Mineral Paint Restoration:  metal paint restoration.  Secure site with construction fence. Specifications:  Consult with AIC Conservator to further refine scope.   On all 
painted surfaces: No texture or roller marks  are desired for final metal finishes.  Paint applicator will require exceptional attention to detail and direct AIC art conservator 
supervision.   Documentation of previous restoration of 2009 is thorough and exacting (available on request).   1.  Apply KIEM Mineral Paint or approved equivalent to 
concrete structures of playground, requires additional steps and lots of surface preparation.  3. Repaint the triple slide with two colors. Black and Orange, two part urethane that 
is equivalent toTnemec series 73 which is currently on the slide.   There is surface prep needed.   Priming in the color of the top coat is desired.  No roller texture or brush 
marks are desired.   Fill losses and sand prior to restoring paint.   Conservator approval of all steps is needed.    Existing documentation of process is needed. 4. Repaint interior 
of Spiral Slide with industrial two part urethane. Remove wax coating from paint first.  Restore floor treads with new industrial urethane primer and paint.  5.  Repair sliding 
doors at top and bottom entry and exit points for more functionality.  All stainless steel components and lock mechanisms.

Bronze Restoration:  Scaffolding needed.  Requires professional conservation cleaning and hot wax treatment.   Bronze plaques require better attachment  under direction of 
art conservator.  Apply a paste wax hot and then buff. Use a mixture of bronze conservation waxes as prescribed by an art conservator.  This is a highly enduring and easily 
reworked protective wax coating adjusted for the local climate.  Stone Pedestal Conservation, abrasive blasting with baking soda on granite stone to remove stains and pointing 
expert needed.  Poultice likely needed on stone to clean mineral stains off pedestal and steps.   Protect bronze from abrasive blasting by covering thoroughly with plastic and 
masking off metal. 
1. Lighting is in ground and broken and needs total rebuild and replacement.   Connection via boring and new conduit will run approximate 200' four new fixtures are needed 
that are in ground and directional to spot-light bronze.  
2. A new control panel and or meter will likely be installed at nearby lamp post within the park.  Boring is needed to get under the roadway and into the median.  All trenching 
is discouraged for electrical here.  A lumens test at night will be conducted and city supervisor approval is needed to approve final fixture selection.
3. Piedmont Park Conservancy will be apprised of plan for lighting prior to construction work.
The small artist plaque and separate concrete footing is to be moved forward toward footwall a few feet so that it can be read from roadway.                                          



Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1993.03 Evolution Flesher, 
Gary Ponce De Leon

Latitude : 
33.773331  | 
Longitude : -
84.364552

Tile expert, site security, masonry

Tile Restoration:   Clean all mosaic tile surfaces with hose water .  High pressure results in damage by removing grout and therefore,  the tiles should be chemically cleaned 
and rinsed and a pressure washer should be used on the surrounding concrete wall but not the tiles and grout to avoid removing grout which is a costly repair to refill.  An 
articulating hydraulic lift with a lane closure permit is needed.   1.  Ledges above bridge and mural are the source of contaminants and will need to be thoroughly cleaned first.   
A sidewalk closure and permit will be needed and possible lane closure on this busy state route.   Culture tile surfaces and grout for mold. If a local resource for this is not 
known, use a mail-order test kit resource company such as Trask Research 2.  Cleaning the mural will require a sidewalk closure permit and a lane closure permit.  The lane 
closure is for the parking of a water tank truck or trailer and to keep vehicles a distance away from splatter of dirty water and cleaning solutions.  The city (or the county if it 
has control of this road) will have specific regulations for signage and their placement.  Signage can usually be rented if not provided by the road’s authority. 3. Remove paint 
drips by carefully undercutting with scalpel blades or single-sided razors followed by final removal wiping with acetone, MEK or the commercial product Goof Off (www.goof-
off.com). 4.  Clean the tiles and grout chemically with a conservator approved cleaner such as Prosoco All Surface Cleaner Product No. 55089 or equivalent and according to 
manufacturer’s directions.  Contractor must carefully choose equivalents to cleaning products and conservator recommendations above and below and have city approve or if 
in doubt consult with an AIC approved art conservator for alternate cleaning products.  DO NOT pressure wash the tile mural as this can dislodge grout. A source of hose water 
does not seem to be present near the mural.  A portable water tank or trailer with gasoline engine pressure pump seems likely to be needed. 
5. Fill the spall in the upper tile with and outdoor cement patching material (Amny brands at building supply stores or equivalent) and color-stain the fill with acrylic emulsion 
paints or include dark masonry pigments in the fill material.  Dampen tile body before filling with cement patch so the fired clay does not wick water from the fill.

Tile and Stone Restoration:   The mural and the grout have likely become permanently dirty, especially the grout because of its porosity.  A glaze has some slight absorbency 
too and can become permanently discolored as probably is the case with the glazes on these tiles. A test with ammonia water was able to remove some black soiling from the 
glazes but had no effect on the grout.  If the grout contains black mold, the mold color can be partially removed by a cleaner (see specifications).  1.  Culture for mold. If a 
local resource for this is not known, use a mail-order test kit resource company such as Trask Research (www.traskresearch.com) or approved equivalent.   2.  Cleaning the 
mural will require a sidewalk closure permit and a lane closure permit.  The lane closure is for the parking of a water tank truck or trailer and to keep vehicles a distance away 
from splatter of dirty water and cleaning solutions.  The city (or the county if it has control of this road) will have specific regulations for signage and their placement.  Signage 
can usually be rented if not provided by the road’s authority.  3. Remove paint drips by carefully undercutting with scalpel blades or single-sided razors followed by final 
removal wiping with acetone, MEK or the commercial product Goof Off (www.goof-off.com) or approved equivalent.  4.  Clean the tiles and grout with Prosoco All Surface 
Cleaner Product No. 55089 (www.prosoco.com) or approved equivalent according to manufacturer’s directions.  DO NOT pressure wash the tile mural as this can dislodge 
grout. A source of hose water does not seem to be present near the mural.  A city water tank or trailer with gasoline engine pressure pump seems likely to be needed. This work 
can also be contracted out to pressure washing companies because they usually have the portable water tanks and pumps but they should be prevented from the temptation of 
washing at high pressures.   5. Fill the spall in the upper tile with an outdoor cement patching material and color-stain the fill with acrylic emulsion paints or include dark 
masonry pigments in the fill material. Dampen tile body before filling with cement patch so the fired clay does not wick water from the fill.6.  If mold was confirmed, treat once 
after the cleaning and all other work then every year in the late summer or early fall (for winter through spring protection) with an overall spray application of Camden 
Products Anti-Growth Concentrate distributed through Trask Research Co or approved equivalent. This product contains a very effective biocide with a small amount of 
emulsified resin to keep the biocide in place.  Contractor must carefully choose equivalents to cleaning products and conservator recommendations above and below and have 
city approve or if in doubt consult with an AIC approved art conservator for alternate cleaning products. There is not perceptible accumulation of the resin even after repeated 
applications.  The product is very effective. Accumulated paint drips should be removed from the faces of the tiles but it is not likely that white paint can be removed easily or 
at all from the unpolished sides of the black granite frame.



Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1969.02 Atlanta From 
the Ashes

Gamba 
Quirino,  
and Jim 
Siegler

Peachtree St SW 
30303 Woodruff 
Park 

Latitude : 
33.754655 | 
Longitude : -
84.389363

Bronze Conservator, site security measures, articulating lift, patina expert

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1969.01 La Famillia 
de Pie

Elena 
Laveron

Piedmont Ave. / 
Pine St. NE 
30308

Latitude : 
33.768074 | 
Longitude : -
84.381769

Fiberglass Repair by Artisan, Conservator to consult and oversee or administer treatment

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

Bronze conservation:  Wash the sculpture first with water and a detergent such as Orvus or a non-ionic surfactant.  1.  A construction fence rental is needed for 3 days to 
complete work.  An articulating hydraulic lift is needed to access work at 20' height. 2. Administer low pressure water cleaning at up to 1,000 psi.   Do not damage the existing 
brown patina by cutting into patina with pressure washer.  Use orvis soap or approved equivalent solution or approved equivalent that is highly diluted to work surface over.  
Use nylon scrub brushes to remove environmental contaminants. 3.  At talon of phoenix, there is contamination from foundry investment that is leaching from hole.   Treatment 
is to insert micro drill bit to loosen investment and minerals inside and extract with vacuum.  Non aggressive measures to be used to remove white mineral stain from left breast 
of figure. 4. Heat application of a protective wax coating.  Assure complete penetration into all casting holes and pockets.  Use a proprietary bronze conservation wax such as a 
mixture of Kindt-Collins Co., LLC waxes 70% 278E and 30% 478J.  This is a highly enduring and easily reworked protective wax coating adjusted for the local climate.  
Assure that the adjacent stone is not heated during the use of propane torches by using wet rags on the stone.  5.  If needed apply a secondary coating of paste wax cold and 
then buff. Use a mixture of Kindt-Collins Co., LLC waxes 70% 278E and 30% 478J or approved equivalent.  This is a highly enduring and easily reworked protective wax 
coating adjusted for the local climate. Use Butcher's White Diamond paste wax or Butcher's Bowling Alley wax or approved equivalent for maintenance waxing. We highly 
recommend Butchers Clear White Diamond wax or Butchers Amber Bowling Alley Wax.  All waxes and combinations are to be prescribed and approved by  AIC conservator.

Fiberglass repairs: holes and cracking in surface must match original, deep cleaning by art conservator.  Artwork is hollow and very fragile and old (1966).  The artwork has 
been filled with high density poly foam to prevent vandalism damage.   Requires on site work by art conservator.  1.   Art conservator to identify all cracks that require repair 
and document areas to be treated.   2.  Clean artwork with water, orvus soap or approved equivalent and scrub brushes, then biocide by Prosoco Company or approved 
equivalent applied with agitation and allow to dry.  Contractor must carefully choose equivalents to chemical treatment products and conservator recommendations above and 
below.  Changes to products will be pre-approved by city manager in writing or approved by an AIC approved art conservator should contractor require alternate products for 
treatment to art.  3.  Build test repair kit by mixing high grade non yellowing fiberglass with pigments and granite dust aggregate to match original.  Test on site in unconscious 
area and allow tocure several days outdoors to see if color stays true over time.  4. Once a match is signed off by project manager move forward with repairs as directed by 
conservator.   5.  In general, Artisan contractor or conservator will repair hairline cracks in artwork to prevent further damage.  In past, a fiberglass casting artist cut "V" 
channels into artwork where significant cracks exist.  These channels were filled and blended to surrounding surfaces.  Note:  The artwork surfaces have subtle varying 
coloration and the color changes slightly throughout the artwork so custom colors and adjustments that are time consuming will need to take place on site.   The artwork is 
fragile enough that it should remain on site for repairs. 6.  If needed, a tent can be installed to control climate and lighting to make repairs.   The site has a concentration of 
homeless population and securing site is a priority.   The tent may need to be removed at night or secured with a small construction fence.   The artwork will need to be 
repaired when the climate is warm enough to cure the repairs.  7.  Repairs will be allowed to cure for several days and inspected by conservator for initial sign off and City 
manager for final sign off. All repairs and exact locations of said repairs will be documented for future reference.



CA1994.03

Memorial: 
Carpets, 
Panels and 
Books

Jim 
Hirschfield

254 Peachtree 
Street 30303

Latitude : 
33.747659 | 
Longitude : -
84.395425

Professionals:    Requires masonry expert to redo existing stucco and pointing at bench, 
arborist, bronze conservator and patina expert, bronze sign company, construction fence, 
articulating lift or scaffolding that spans artwork.  Requires weather seal expert to apply 

architectural grade silicone in custom colors.  Bronze Conservator needed.

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1994.01 Ceremonial 
Circle

Maria 
Artemis Detention Center, 

Latitude : 
33.747659 | 
Longitude : -
84.395425

Professionals:   Bronze conservator, patina expert, and art cleaning technicians or foundry 
experts. Professional weather seal and caulking expert.  Masonry expert to repair stone paver 

and concrete spalling. Artist required to advise and may be best to patina and refinish

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA2003.14

Shango y 
Eshu-Elegba 
En La Corta 
De Atlanta

Arturo 
Lindsay

150 Garnett St. 
SW 30303

Latitude : 
33.747701 | 
Longitude : -
84.393088

  Professional industrial coating painters, pressure washer, portable generator and compressor. 

Bronze Restoration:  Large Bronze ring- 1.  Plaza to be sealed off with temporary construction fence.   2.  Carefully remove bronze ring and clean out debris from small 
circular trench located with concrete outside ring and granite inside ring. 3.  All grout and mortar seal in and around circular plaza is to be completed .  4. Set bronze ring flush 
with grade and use bronze pins or threaded rod that are concealed underneath to lock into place.   Use Dow Corning 795 Architectural Silicone or approved equivalent in the 
correct and approved color to seal under bronze ring.  5.  To caulk exposed edges use full beads of Dow Corning 795 Architectural Silicone or approved equivalent in the 
correct and approved color to seal under bronze ring from top.   6.  Bronze inlayed insect wing at center to be assessed and treated as above. There is a water pressure issue 
underneath plaza and it tends to lift bronze at center.  If this can be fixed permanently then that would be included in the scope.   7. All bronze to be sealed with industrial 
lacquer Nicholas brand or approved equivalent aerosol for brass and bronze in marine environment formula. 

 Brone Conservation:.  Requires weather seal expert to apply architectural grade silicone in custom colors.   Requires core drilling into vertical surfaces to create drainage 
ports for planter that are camouflages into stucco with stainless steel inlayed drainage pipes and screens covers. The central artwork consists of a large conical shaped bronze 
sculpture and planter, surrounding circular bench of limestone and concrete /masonry, astronomy symbols, and a dwarf pine tree.  Additionally there are multiple inlayed 
granite "carpets" which are bas relief artworks inlayed at grade.   There are bronze signs on stands that have poetry etched into them. 1. Step one, set up a construction fence 
around work area and secure site.  2. Professional arborist to trim back pine tree at center and assess health and mitigate health issues.  This requires an articulating bucket lift 
to reach.  3/4 inch plywood is needed under weight of bucket lift to protect plaza. 3. Arborist or landscaper to trim back hedges from bronze signage plaques along back wall. 
4.  Masonry repairs to circular bench start by chiseling and removing vertical stucco and efflorescent under limestone cap stone. Install stainless steel pipe drainage ports 
equally spaced at this location.  Replace stucco and apply concrete stain after cure time is complete.  5. Repoint mortar at limestone bench, granite inlayed carpets   6. Silicone 
seal with Dow Corning 795 silicone or architectural grade equivalent around base of circular bench in approved buff color. 6. Bronze conservator to clean and treat bronze 
conical sculpture / planter and attachments. 7.  Signs with poetry to be replaced and re-etched or restored by a conservator.  Sign post system to be primed and repainted with a 
two part urethane.  



Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA2003.13 City Court 
Gate

Harold 
Rittenberry

150 Garnett St. 
SW 30303

Latitude : 
33.747271 | 
Longitude : -
84.392981

 Professional painters, pressure washer, portable generator and compressor

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1996.05 Ex-Static Maria 
Artemis

Pine St at West 
Peachtree St NW 
30308

Latitude 
33.767511 | 
Longitude : -
84.387568

Professional Industrial Coating Expert, Metal Fabricators, Consult with artist

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1996.21
Carnegie 
Education 
Pavilion

Jova, 
Daniels, 
and Busby 
Architects

310  Peachtree St. 
NE 30308

Latitude : 
33.762734 | 
Longitude : -
84.387378

Professional Conservator for Bronze, Masonry and Pointing Experts

Inspection/ Painting Retoration: Inspection will be needed to assess scope of work. General scope: 1. Clean gate with power washer and Orvus soap or approved equivalent.  
2. Rust abatement treatment  3. Mask off surrounding and secure site 4. Prime gate grey in front and black in back using a 2 part urethane system.  Americoat or  PS700 from 
PPG paints or Tnemec system suggested or approved equivalent.     Contractor must carefully choose equivalents to paint  products and conservator recommendations above 
and below.  Changes to products will be pre-approved by city manager in writing  should contractor require alternate products for treatment to art.  5.  Top coat with 3 coats of 
PS700 from PPG paints or Tnemec system or approved equivalent silver metallic at front of gate and black gloss at rear.   Paint rear first.   6.  No texture or roller marks is 
permitted for final finish of painted surfaces

Cleaning & Inspection:  Cleaning and inspection using articulation lift.   Professional paint restoration with industrial urethane systems may be required.  Weekend or after 
hours work only.  Inspection: 1. Clean gate with power washer and Orvus soap or approved equivalent.   2. Rust abatement treatment  3. Mask off surrounding and secure site  
(If painting is needed) 4. Prime gate grey in front and black in back using a 2 part urethane system.  Tnemec series 73 or approved equivalent paint system suggested.     
Contractor must carefully choose equivalents to paint products and conservator recommendations above and below.  Changes to products will be pre-approved by city manager 
in writing or approved by an AIC approved art conservator should contractor require alternate products for treatment to art.   5. No texture or roller marks is permitted for final 
finish

Painting / Metal Retoration & Repair: Restore structural damage, repaint interior yellow, replace cable hardware:   Paint restoration, sand and prep all surfaces, paint and 
prime in tnemec or 2 part urethane ps700 from ppg industries or approved equivalent.   Consult with artist Maria Artemis whom is local.   Restore structural damage, repaint 
interior yellow, replace cable hardware.  Repair broken brick pavers, replace broken lighting system with multiple in ground canisters.  1. Clean art and plaza with power 
washer and Orvus soap or approved equivalent and degreaser  3. Mask off unpainted aluminum and pavers surrounding and secure site    4. Prime gate yellow at interior using 
a 2 part urethane system.  Examples of typical sculpture coatings are two part urethanes are Americoat or PS700 from PPG paints or Tnemec system or approved equivalent.  
This is an interior area so an angled extension wand is needed to apply paint into tight interior area.   Surface prep is critical and rust abatement and removal of loose paint is 
required prior to paint application.   5.  Top coat with 3 coats of premium industrial grade 2 part Urethane system yellow as specified at interior.   Paint marque way -finding 
sign metallic silver after priming in grey primer.   Do not paint the exterior of the rest of aluminum sculptures though (only the damaged one that is already painted.                                                                                                                       
6.  Welding repairs at damaged section near footing toward Pine St.  7   Repair holes in exterior surfaces of artwork. 8. Replace aircraft cable hardware with stainless steel 
hardware because the galvanized has rusted and bent. The aircraft cable may or may not be able to be re-used.   Would have to go back in the exact same position as previous.                                                                                                               



Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1994.06
Untitled 
Children's 
Mural

Lamar 
Smith

254 Peachtree 
Street 30303 
Atlanta City 
Detention Center

Latitude : 
33.74733 | 

Longitude : -
84.395478

Fine Art Restorer (Paiintning)

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1891.01 Henry Grady Alexander 
Doyle

101 Marietta St 
NW 30303 / 
Street Median

Latitude 
33.755543 | 
Longitude : -
84.391208

bronze conservator, scaffolding and traffic control 

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

Fine Art Painting Restoration: Surface damage to wall painting. Interior art conservation on fixed wall painting on wallboard. 12' x 12' .  Limited and controlled access due 
to located at a city detention center.    This is an Impasto style painting. 1.  Documentation of all losses of acrylic paint and chips out of painting, estimated at over 100 small 
areas of concern.  Generally the losses of paint are smaller than a finger nail.  Color matching expert is needed and this is an art conservator task or a professional artist could 
work under the direction of an art conservator.  This latter arrangement must be initiated by the general contractor and approved and vetted by city manager 2.  Make 
arrangements with the law enforcement and building managers at the site.   Learn and follow facility protocol.  3. Secure area with stanchions provided by the GC or sub-
contractors.  Scaffolding is needed and floor protection. 4. Consult with conservator on treatment.   In general, conservator to provide professional cleaning of artwork prior to 
restoration.  Next, conservator or professional artist to spot prime bare areas with acrylic gesso and fill losses with gel medium to match contours, elevation, and brush 
direction of original artist. Spot prime losses again. Start color matches and continue with matching brush strokes and blending into original artwork.

Bronze conservation:  Bronze conservator, patina expert, and art cleaning technicians or foundry experts, and electrical.  Scaffolding, permitting, and traffic control needed as 
well as traffic barricades. Bronze conservation:  The condition is well past the need for simply applying paste wax although that could be done as a stop-gap measure until the 
surface can be restored.   Clean professionally and hot wax coating as prescribed and administered by a professional AIC art conservator.   The application of paste wax cold 
would do little to saturate the failed lacquer so the white blanching would remain.   

Masonry & Electrician: Clean all stone and masonry components of artwork using low psi pressure washer and utilize low psi and a conservator approved stone cleaning 
products ( similar to Prosoco brand stone cleaner).  This conservation work requires a 36' articulating lift and portable electric and water sources.  Structural repairs and new 
masonry pointing to occur during the cleaning of monumental architectural structure.   All bronze inlays in flooring will be treated by a bronze conservator and hot waxed.  
restore plaza pavers, electrician needed for lighting, grout and pointing, requires 30’ articulating lift                                                                                                                                                      
1.  Pavers on plaza require repointing and some reset.  Pink granite paver must match original  2.  All pavers to be restored within a 10 foot radius and all under footprint of 
monument structure  3.   Pointing on monument itself to be redone as needed and as prescribed by an art conservator.  30' Height.  4.  Replace can lighting, 6 fixtures, must 
have metal flange and grill to prevent vandalism.  A retro fit of new lens and vandal proof lens covers on existing fixtures may be possible but the scope of work is to replace 
until that is determined.  5.  The signage stand is granite stone and requires a new foundation and silicone after trueing up. Located at footwall.   6.  Clean all stone monuments 
with low pressure on pressure washer unit.  Use articulating lift.  7.  Clean all debris out of pigeon netting.  Re-secure pigeon netting as needed. 8.  Marine grade ¾” plywood 
must be used under vehicular traffic and hydraulic lift equipment within the park. 9.  Secure site with a construction fence.  10.  Inspect top of monument and repair water 
egress issues as needed with weather proof treatment.
11.  Signage stand is made of granite slabs and is built into foot wall.  This is sinking and needs to be removed, a new foundation installed underneath, and re-installed correctly 
and permanently.12.  Clean out debris and inspect and fix bird deterrent netting. 



Latitude : 
33.754444 | 
Longitude : -
84.389789

Five  Points 
Monument

George 
Beasley

Decatur St. at 
Peachtree St 
30303

Latitude : 
33.754444 | 
Longitude : -
84.389789

Professional art conservator:  Required contractors:  Bronze conservator, patina expert, and art 
cleaning technicians or foundry experts. Professional masonry expert to restore pavers at 

pedestal and pointing repairs.   

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1996.17 John Wesley 
Dobbs

Hemlick, 
Ralph Dobbs Plaza

Latitude : 
33.759550  | 
Longitude : 
84.389296

 Bronze AIC Conservator, Electrician, Masonry expert, Weatherproofing, Arborist.     

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1981.02 Emerging Smith, 
Mark

Walton Springs 
Triangle

Latitude : 33. 
779231   

Longitude : -
84.389296

Bronze conservator, Painting specialist, Patina expert

Bronze Restoration:   Traffic control and permitting as well as an articulating lift is needed to reach 30' height. Pressure washer is needed to supply water.  Restore bronze and 
patina. Treat and remove efflorescence from pedestal and pavers underneath at grade. Clean bronze on site with pressure washer and solution of orvus paste. Clean the painted 
structure at this time as well and apply touch up paint as needed while articulating lift is still available there.   The metal framework should not require paint in general as it was 
just repainted with Tnemec series 73 Urethane in 2014.  The bronze will receive a hot wax treatment using torches and heating and treated front and back of all panels.
1. Set up permitting and traffic safety measures for a lane closure on Marietta St. that could last one week.   Obtain an articulating lift that reaches 36'.  
2.  Wash sculpture thoroughly using self-contained water supply and pressure wash bronzes panels using very lowest psi setting and non-ionic and acid free soap such as orvus 
soap solution. 
4.  Hot conservation wax applied to bronzes front and back of bronze panels. Use proprietary bronze conservation wax made for heat application.   Buff out bronze surfaces 
with cotton rags.  Protect paint from surfaces.                                                                                                                     
5.  Inspect pedestal for structural cracks at the mortar joints and locate the buildup of brick efflorescence.    These areas require treatment.               

Bronze restoration:   Bronze restoration of artwork,  lighting  near artwork to be replaced.   Document site and configuration  Plaza and fountain must be cleaned with 
pressure washer and holes in plaza repaired.                                                                                                                                                                                                                          
1. Restore bronze and patina. 2.City project managers to approve lighting levels at sculpture.   3. Cobble requires repairs in main plaza at Auburn Ave. street level and nearest 
to artwork itself.  Extents do not reach beyond 20’ from artwork. 3. Signage at sculpture is inlayed granite and measures lease than 20” w x 10” h and is mounted horizontal.   
This is no longer legible and a replacement sign of similar stone should be manufactured and installed in exact proportions to replace original.  Thorough photo and written 
documentation of all of the above work is needed to close out project.  



Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1981.03 Phoenix Somaini, 
Francisco Broad St. Plaza

Latitude : 
33.754485,  | 
Longitude : --

84.391124

Bronze conservator, scaffolding and traffic controls 

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1986.01 Urban Path Curtis 
Patterson

709 Hortense 
Place NW 30318

Latitude : 
33.774068 | 
Longitude : -
84.439693

Bronze Conservator, Original Artist, Patina Expert, Crane and Rigging Crew, Metal 
Fabricator, Engineer for site development

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA2003.05 Legends Carl Joe 
Williams

102 Ollie St. NW 
/ Lena St NW 
30314

Latitude : 
33.757649 | 
Longitude : -
84.424264

Conservator for Painting Restoration, Industrial Coatings Expert

Bronze Restoration:  1.  Barricade the exterior workspace with a construction fence.  Erect rolling or stationary scaffolding.  An articulating lift can be substituted.  2.  Sand 
top surface of flat back of torso with 180 and 220 grit on a 5" to 8" orbital sander.  Bring power supply and high grade sanders with speed controls.   Use clean cotton gloves 
and no fingerprints to polished surface.   Wipe all polished surfaces with xylene solvent and coat with Nickolas brand marine grade aerosol lacquer or approved equivalent.  3 
coats.
3.  Clean the bronze by scrubbing with water and a surfactant.  Rinse and clean entire surfaces 2 times and final rinse 3 times to remove all residue.  Apply BTA corrosion 
inhibitor per art conservation instructions by an AIC accredited conservator of bronze.  Requires a portable and clean water source.   Portable and gas powered pressure washer 
with a water tank is recommended.
4. Heat application of a protective wax coating, blending in the new wax mixture with any old wax remaining on bronze.  Assure complete penetration into all casting holes and 
pockets.  Use a mixture of Kindt-Collins Co., LLC waxes 70% 278E and 30% 478J or approved equivalent.  This is a highly enduring and easily reworked protective wax 
coating adjusted for the local climate.    Electrical Services: There are two non-functioning lights that will be restored and new electrical service connection is needed.                                                                                                                                                                                                                           
Lighting test will be done at night to test lumens on sculpture.  City project managers to approve lighting levels at sculpture.   

Bronze Restoration:  Contractor to determine rather to work in place or move to secured loction. If removed a crane will be necessary and permits will have to be acquired.  
Open up art and clean out investment material, sandblast art, re-patina and gold plate reveal areas that are smooth.   Conservator to determine coatings and wax system and 
administer.   Contractor team is responsible for all engineering, blueprint drawings, city permitting, city certifications and approvals, art conservation, rigging, shipping and art 
move if not working on location.

Bronze Restoration: sandblast all surfaces and have patina expert apply new finish.    Contact artist  to advise on project, this is a large  artwork that is architectural in style 
with many flat surfaces.   Because this patina is so artistically variable it will need to be recreated on all surfaces of the sculpture due to extensive local deteriorations and 
damages.The mild steel boxes that support the internal framework need to be replaced with stainless steel.                                                                                                                                               
1.  Disassemble and transport the sculpture if necessary to a facility .   There are multiple finishes and gradations of patina finish on object and this has patterning.                                                                                                                                                                         
2.  Resurface the bronze plate, replacing sheets deeply scratched or pitted.   Remove the steel support boxes and replace them with fabrications of the same size but in stainless 
steel. Sand, epoxy prime and paint the boxes with a gloss enamel to a color meeting the artist's approval. 3.  Recreate the patina on the bronze with the artist's involvement.   4.  
Coat the bronze by spray gun with Incralac brand lacquer coating specifically engineered for bronze and proprietary. 5.  Apply a pastewax cold and then buff. Use a proprietary 
conservation wax such as mixture of Kindt-Collins Co., LLC waxes 70% 278E and 30% 478J or approved equivalent.  This is a highly enduring and easily reworked protective 
wax coating adjusted for the local climate.                                                                                                                                                                                            



Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA.X.06
Charles 
Lincoln 
Harper

Ed Dwight
Charles Harper 
Pk. Ashby at 
Mayson

Latitude: 
33.757170, 
Longitude-
84.417283

Bronze conservator, stoneengraver or monument expert needed for pedestal restoration

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1927.01

Booker T. 
Washington 
Lifting The 
Veil of 
Ignorance

Charles 
Keck 

45 Whitehouse 
Dr. SW 30314

Latitude : 
33.753296 | 
Longitude : -
84.420227

Bronze conservator, stone conservator and masonry expert, bronze patina expert.

Paint & Metal Restoration: Chronic paint failure must have professional conservator to consult and inform treatment by artist team.  Artist should be contacted and made 
aware of project. 1. Recommended to remove art panels and place in a secure facility for restoration.  The size and scale is  24' x 8' multi sectioned artwork on metal aluminum.    
As attachment hardware is removed, number and label for later reinstall.  2.  Automotive quality paints and colors used to paint original, restore all according to conservator 
recommendations.   3.  Once images are restored to satisfaction of city manager and resembles original documentation of work as closely as possible, a clear coat will be 
applied.   The clear coat must be compatible with original paint systems and several coats are needed. Use of clear coat should provide UV protection.   Make sure this coating 
is compatible with automotive paints of original artwork by testing in small area first and consulting with manufacturer.  4.  Transport and install artwork as original.  Hardware 
is various sizes so it is recommended to label where original hardware was removed so that re-install is easier.   All hardware is stainless steel.

Bronze Restoration / Stone Engraver: The bronze statue is oversized and requires standard bronze conservation and hot wax treatment.  Corrosion inhibitor such as BTA 
application is recommended.   The patina is in good condition. 1.  The stone pedestal is solid granite and has been heavily vandalized .   There are engravings on all 4 sides that 
have been defaced and fixing the losses and restoring the pedestal is the priority.   There are at least 50 letter characters that are currently defaced.  Conservator with stone 
engraving expertise to inform process to restore base and bronze. 2. Construction fence is needed. Site security is an issue at this site within an active park.  3.  Clean the 
bronze by scrubbing with water and a surfactant.  Rinse and clean entire surfaces 2 times and final rinse 3 times to remove all residue.  Apply BTA corrosion inhibitor per art 
conservation instructions by an AIC accredited conservator of bronze.  Requires a portable and clean water source.   Portable and gas powered pressure washer with a water 
tank is recommended.
4. Heat application of a protective wax coating, blending in the new wax mixture with any old wax remaining on bronze.  Assure complete penetration into all casting holes and 
pockets.  Use a mixture of Kindt-Collins Co., LLC waxes 70% 278E and 30% 478J or approved equivalent.  This is a highly enduring and easily reworked protective wax 
coating adjusted for the local climate.    



Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1995.02 Why X Why Eleanor 
Hand

Connally St. / 
Kelly St. NE 
30312

Latitude : 
33.744872 | 
Longitude : -
84.381217

Industrial coating experts, Metal fabricator, Hydraulic Lift Rental, Pressure Washer

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1996.10 Reunion 
Place

Tony 
Bingham/ 
Mary 
Cochran

477 Windsor St. 
SW 30312

Latitude : 
33.740564 | 
Longitude : -
84.399116

Required:  Professional painters, pressure washer, portable generator and compressor. 

Bronze Restoration:  Bronze conservator, patina expert, and art cleaning technicians or foundry experts, .  Scaffolding needed. Full bronze conservation that removes 
previous coatings, conservator to remove previous coatings and add new patina and then hot waxed.     Pink marble pedestal has a terrible previous pedestal and step repair.   
Synthetic fiberglass should be removed from stone by an objects conservator.   These repairs need to be undone and likely cut out of stone and new stone set to match.  
Construction fence is needed.   Best to work in mid-summer when school is not in session.        
1.  Previous coating will be removed chemically with with Dumond Chemical Co. Peel-Away system or a system approved by a bronze conservator with AIC Fellows status.
2.  Recommended to start restoration with high pressure water cleaning at up to 5,000 psi.
3.  Chemical repatination and rubbing back to produce a transparent, variable dark brown patina.
4. Heat application of a protective wax coating as prescribed by art conservator.  Assure complete penetration into all casting holes and pockets.  The City of Atlanta 
conservation team uses a mixture of Kindt-Collins Co., LLC waxes 70% 278E and 30% 478J.  This is a highly enduring and easily reworked protective wax coating adjusted 
for the local climate. Assure that the adjacent stone is not heated during the use of propane torches by using wet rags on the stone.
5.  Buffing of cooled wax.   6. Expert marble pedestal restoration repairs and grouting and pointing needed.   At least 10 areas of marble require repairs and it may require 
replacement of the steps instead of repair approach.  Marble conservation needed.    
7. Consult with conservator and city officials about skate deterrents near this artwork.  

Paint Restoration: on all metalwork and replace stainless steel veneer of figures.  Remove the mirror finish stainless steel veneer from figures and use old as a template for 
creating replacements that are new. 1.   Pressure wash all and use a non-ionic detergent such as orvus soap solution to degrease.  Use rust abatement chemical and mechanical 
means to repair and prepare artwork for new paint.    2. Provide stainless steel nuts where missing on figures. 3. Remove spilled paint on the concrete steps and on the stone 
wall.  Use a water-based paint stripper and a pressure washer.   4. Paint restoration on all metalwork using 2 part industrial urethanes to match original colors and specs.    
Surface preparation including rust abatement, scraping, and sanding is needed.   Primer and multiple coats of top coat is needed.    5. Remove and replace stainless steel veneer 
of figures.  These originals are damaged by vandalism. These are held on by stainless steel rivets and hard to remove.  Be careful not to damage substrate of stainless steel.    
This has to be an exact duplicate and water jet or laser cut.    Contractor may need to scan originals figurative work and create a vector file to work with in CNC.                                                                                                        



Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA2009.05
A-B Our Tree Michael 

Allman 
742 Cathrine St 
SW 30310

Latitude : 
33.724896 | 
Longitude : -
84.411037

  Professional painters, pressure washer, portable generator and compressor.

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1996.04 Games Arimany, E Capital Ave. Latitude : 33.  | 
Longitude : -84. Professional welder, consult with conservator on cleaning and repairing corten steel sculpture.

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1996.12 Summerhill 
Rebirth

Cunfer, 
Patricia Phoenix Park III

Latitude : 
33.737007 | 
Longitude : -

84.38110

Tile and cement expert, conservator

Metal Restoration: Remove rust stains from concrete base, apply new weather sealant at base and near site.  Conservator and or corten steel  expert to look at corrosion and 
finish and diagnose / execute repair as needed.  Remove ghost image of previous graffiti. Clean surrounding circular plaza.  Repair weatherproofing at base of artwork with 
system that is architectural grade and matching surrounding colors of concrete.   Weatherproofing sealant replaced at lighting system fixtures in ground.  Any new weldment 
shall match corten alloy according to best practices in field of public art restoration.

Tile Restoration: Remove efflorescence, replace damaged tiles, repair losses in cement, correct weather seals and grout / mortar pointing.  Chemical specifications to clean 
artwork to be advised and tested by an art conservator.  Pressure washing of grouted areas is not desired due to erosive nature that occurs with high pressure water resulting in 
loss of grout.  Pressure washer to be used as water delivery system if needed.   Repair hairline cracks at top center of art structure if possible and or as suggested by art 
conservator.   Apply new industrial sealant where concrete plaza meets base of artwork.  Clean plaza.

Structural Restoration:  Paint restoration, concrete stain will be applied as specified in detail and inlayed areas.                                                                                                                                                                                                                                                                                                   
Electrical repairs needed at outlets on artwork base.      Signage needs replaced.                                                                                                                                                                 
1.  Assure electrical power is in "lock-out" to prevent accidental powering of electrical boxes behind sculpture.
2. Power wash all and repaint Concrete Stain throughout, 3 colors translucent.
3.  The paint transferred to the painted circles of the large concrete pad probably cannot be removed.   It should be painted over.                                                                                                                                                                                                             
4.  Welding repairs to be executed on overhead sculptural items hanging from steel uprights.   Some objects are cast iron, mild steel, or bronze.  It is a mix of alloys and a 
knowledgeable person is needed.  5.  The concrete has decorative elements that were cast with pigments and these have faded out and these have been coated with an oil based 
translucent concrete stain of an industrial and commercial grade.  These colors should be matched and repainted.                                                                                                                                      
6. There are inlayed concrete castings on the vertical surfaces of the concrete patio and these should be repainted with concrete stain in the recessed area.

Structural Restoration:  Paint Restoration of two metal artworks and cleaning of concrete sculptures.                                                                                                                                                     
Surface preparation and professional painting:  Professional Painters for industrial coating or automotive finish.  Fence rental company needed as well as scaffolding. Secure 
site with a construction fence, there are two artworks that are identical. Scope of work.                                                                                                                                                                                                                  
1.  Color match artwork 4 colors of green and consult with artist about painting bolt hardware because it is unpainted and starting to rust.                                                                                                                                                                                                            
2 Clean artwork with power washer and degreaser   3. Rust abatement treatment  4. Mask off surrounding and secure site                                                                                                                                                                  
5. Lightly sand artwork in preparation of primer.   6. Prime white using a 2 part urethane system.  Example: Tnemec system                                                                                                                                          
7. Top coat with 3 coats of industrial two part urethane such as the Tnemec system     8.  No texture or roller marks is permitted for final finish                                                                                                                               
9.  Clean approximately 20 cast concrete tree stumps that are integrated at site as benches                       



Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1997.01 Meeting of 
the Elders

Jimoh 
Buriahmoh 

983 Ralph David 
Abernathy Blvd. 
SW 30310

Latitude : 
33.738155 | 
Longitude : -
84.419964

Tile and mosaic expert, masonry expert, painter

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA2007.02 Cattail Fence Jeffrey Loy
Sells Ave. / 
Lawton St. SW 
30310

Latitude : 
33.744269 | 
Longitude : -

84.4217

Required:  Professioanl painters, pressure washer, portable generator and compressor

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1977.03 Cometh the 
Sun

Curtis 
Patterson

Gordon St. / 
White St. 30310

Latitude : 
33.738818 | 
Longitude : -
84.432139  

Conservator, Original Artist, Metal Fabricators, Crane And Rigging Crew, Electricians, 
Engineer

Tile Restoration: Mosaic restoration, tile cleaning, paint restoration to concrete substrate and cement repairs, and reseal flashing above and enhance the landscaping below to 
keep lawn equipment away and keep bare dirt from splashing lower mural substrate "wall".    Additional replacement of local tile losses is needed.  It should be expected that 
this work will be an annual task.  Possibly, adhesion weaknesses are local and eventually tile losses will slow and eventually stop.  Infiltration of moisture now does not appear 
to be a cause and the top of the wall is well capped.
1. Replacement of detached glass tiles .  It is understandable that exact tile color matches for missing original tiles would not be possible.  But better workmanship in adhering 
and grouting new inclusions needs to be a goal.   2. Repair all loose stucco masonry at wall and allow to cure.    3. Cover and protect mural with plastic                                                                                                                                                        
4. Repaint primer to match existing color on masonry which is taupe    5. Repaint in final exterior latex (premium grade)                                                                                                                                              
6. Document every square foot of mosaic mural and use a conservator for this below section related to restoring the mosaic.                                                                                                                                                                                                           
7.  Remove all loose sections of glass tiles by checking for hollow sounds when tapping.                                                                                                      

Metal/Paint Restoration:  Clean full fence with power washer and degreaser soap       Paint on all sides an 1100'x 3' metal iron fence.   Primer black and paint all sides after 
treating mechanically and chemically for rust abatement treatment.  Black primer and two part urethane industrial coatings.  Three layers top coat. 1. Clean full fence with 
power washer and degreaser soap2. Rust abatement treatment via chemical and mechanical means 3. Mask off surrounding and secure site  4. Prime fence black and black in 
back using a 2 part industrial urethane system.   5.  Top coat with 3 coats of industrial urethane system  6.  Cut in at connected metal joinery points and welds to get in tight 
angled metal to get in cracks and crevices.  Correct all paint failure / treat for rust abatement



Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA2009.08 Falling 
Waters

Deanna 
Sirlin Fire Station #18

Latitude: 
33.750735, -I 

Longitude: 
84.321978

Professional tile expert and mosaic technician

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA2013.01 Tree of Life 
and Kan

Domenge, 
Yvonn Freedom Park

Latittude: 
33.770851, -
Longitude:  
84.342070

Professional industrial coating expert, patina expert

Metal Restoration: (Corten Steels)  May require removal from site to fabrication shop for repairs, if so a flat-bed truck will be needed to ship and forklift is needed to move 
sections.  De-construct artwork for inspection .   Reinforce corner sections of sculpture and cut out badly corroded areas and fabricate custom replacement materials that match 
alloy of corten and material gage or thickness.   All welds must be a match for corten alloy.   Lincoln wire LA-75 works with C10 two part gas or LA 70 electrodes for arc 
welding or approved equivalent.  Custom corten angle iron will be needed to reinforce length of corroded edges and corners.  Sections of artwork are bolted internally, all 
internal hardware to be replaced.  Replace all damaged or corroded metal on exterior, corners, footing, interior, armature.  Open up large portals into interior sections of 
artwork where fabricators, engineers, and art conservators can enter and access.  Each large section of sculpture is hollow and sealed individually via welding.   Each sculpture 
shape or section section is both welded and bolted together to other sections.  The interior of artwork after repair should be coated with anti-corrossion system dielectric rust 
inhibitor such as " Ship 2 Shore" or equivalent as determined by conservator.    Artwork should be surveyed before and after for exact replacement position.  Large scale blast 
media operation needed to clean, remove all corrosion at joinery areas with combo of abrasive media and power tools.  Remove all ghost images of graffiti.  When returned to 
site, the artwork must have an even and consistent exterior finish and must be in the same configuration as original. 1.  Conservator and artist meet at the sculpture to develop a 
design and fabrication plan to eliminate the areas that retain moisture.  2.  Removal of the sculpture to a conservator's or fabricator's facility. 3.  Disassembly and removal of 
corrosion. 4.  Weld filling of losses and replacements of metal where most appropriate   5.  Re-fabrication of damaged areas according to new design approved by artist and 
conservator.   Footings may need redone at connection point to concrete pad.   6.  Have a structural engineer approve repairs. 7.  Delivery and reinstallation

Tile Restoration: Mosaic and weatherproofing repairs at elevation. This is a three story building and the mosaic is on the exterior façade and covers the entire height (29' x 14' 
or 400sq ft).  There is a small section of loose tiles near the lower window.   Consult with artist Deana Sirlin for the treatment plan. The outlined scope is: 1.  Clean all mosaic 
tile surfaces with water source such as pressure washer but use as a hose with no pressure to clean tiles chemically.  The pressure An articulating hydraulic lift with a lane 
closure permit is needed.  2.  Use Prosoco brand "Revive- Enviro Clean"or approved equivalent to hand clean small sections of tile at a time for the coverage of the entire 
mural. 3.  Grout repairs to be completed as needed and grout sealer applied. All grout and sealers are to be commercial exterior grade to match original.  4.  Damaged and loose 
tiles are to be removed and replaced, in particular near the lower window.  Remove water damaged substrate materials and replace  5.  Water damaged areas are to be repaired 
by identifying the water source and administering weatherproofing treatment that permanently resolves and prevents damage.  Any other areas of repair to be done at same 
time.      Authorization from the city to administer an invasive repair to building facade will be required prior to executing repair.   



Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1996.22 New Endings Kempler, 
Diane

Freedom Park at 
Euclid and North 
Ave.

Latitude : 
33.774068 | 
Longitude : -
84.439693

Foundry, Patina Expert, Rigging Crew, Fountain Expert

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

Bronze Restoration: sandblast all surfaces  and have patina expert apply new finish.  Required contractors:  Bronze conservator, patina expert, and art cleaning technicians or 
foundry experts. Professional Painters.  Artist required to advise.  Required contractors:  Bronze conservator, patina expert, and art cleaning technicians or foundry experts. 
Professional Commercial Fountain expert.  This is a sculpture fountain.   Water travels through the artwork. The main scope of the bronze restoration is to remove and replace  
the yellow patina  that has worn off of all surfaces.   Contractor must work with the original artist  to achieve desired results with new application.   To do this remove bronzes 
with a boom lift and bring to a foundry or artist studio .  Sandblast all surfaces at a studio or foundry and have patina expert apply new finishes and seal to art conservators 
specifications.   All of fountain site must be cleaned and lighting repaired.   The underground systems must be cleaned and repaired.   The settings of the fountain must be 
calibrated and adjusted and the filters changed and replaced with new.   All artworks to be reinstalled in original configuration.  Some welding may be required and a 
construction fence is needed at installation and removal time.                                                                                                                                                                                   
1.  Disassemble and transport the sculpture to a facility for repatination.                                                                                                                                                                                      
2.  Document current coloration of patina and abrasive blast the existing patina off using a fine glass bead or sandblasted with aluminum oxide 180 grit.                                                                                                                                                                           
3.  Recreate the patina on the bronze with the artist's involvement.  The yellow color applied previously was faulty and consulting with artist to avoid problems is critical.  After 
surfaces have new patina for all 3 colors, next step.4.  Coat the bronze by spray gun with Incralac or Nicolas Marine Lacquer or approved equivalent.  Many coatings of this 
lacquer are needed to protect surfaces thta are  submerged in water and also walked on.   5.  Apply a paste wax cold and then buff. Use a mixture of Kindt-Collins Co., LLC 
waxes 70% 278E and 30% 478J or approved equivalent.  This is a highly enduring and easily reworked protective wax coating adjusted for the local climate.  6. Transport and 
reinstall the sculpture.   The bronze pins that secure artwork are not enough.  Shimming the bronze sculpture underneath is critical to securing artwork and avoiding 
catastrophic damage. 7.  The feeder tubes for the water line at exit point of fountain is not secure and it is recommended to fix that detail.                                                      

Metal Retoration: Apply new patina/. Kan 1 and Kan 2- restore urethane paint.  The Kan are oval shaped pods made of ferrous steel and painted orange.  All painted surfaces 
of three artworks require restoration.  Public safety and site security are needed.
1. Original urethane coat was in 2 parts and the mixture is 1 to 1. Proprietary solvent used to cut paint.
2. Repair losses and cracks with automotive resin filler such as (3M paste and Sherwin Williams SW15)
3. When dry he sands and cleans to get any grease off 
4. Primes with industrial (1K by PPG or approved equivalent)
5. Paints with automotive quality paint gun
6. Then coats with a type of varnish (Transparent DC 3000 by PPG. This is a mixture of 4 to 1 of catalyst)
7. Sand with 1000 or 1200 Maguire file or approved equivalent
8. Polish with Polymer 3M by Maguire or approved equivalent
Artist directions to paint as follows:  The paint does not have a catalyst. It is 1 to 1 with a reducer. The reducer you can use and buy in the US is D807.  The varnish that you 
put on after the paint (DC 3000) uses catalyst. The catalyst that you can use and buy in the US is DCH 3070. It is 4 to 1. You can buy the varnish in the US.
 The line GLOBAL and DELTRON in the Base Color line (BC) is a very similar product and they can match the colors.
Tree of Life is the red artwork and the only piece made of bronze. It uses automotive paint too, but it is diluted for the patina:
½ liter red automotive paint
use 1 liter transparent automotive paint
Applied with paint gun.



CA1978.01 Bulwarks ll George 
Beasley

Virgina Ave. / 
Lanier Blvd 
30306

Latitude : 
33.782131 | 
Longitude : -
84 352898

Welding repairs and conservator treatment needed. Artist involvement is suggested.

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1970.02 Untitled James 
Clover

100 Bagley St. / 
Pharr Rd NE 
30305

Latitude : 
33.836658 | 
Longitude : -
84.373401

Professional painters for surface prep and industrial coatings, concrete casting, pressure 
washer, landscaper, art conservator to assist with kinetic art and regaining function of 

movement, portable generator and compressor. 

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA2003.01

Peachtree 
Hills Rec. 
Center Tile 
Mosaic

Melton 
Attiya

308 Peachtree 
Hills Ave. 30305

Latitude : 
33.766719 | 
Longitude : -
84.369238

Tile Restoration Expert needed to work on a large scale, mostly cleaning needed. An Arborist 
is needed, water source, and articulating hydraulic lift to reach 25'.

Metal Restoration:  Professional painters for surface prep and industrial coatings, concrete casting, pressure washer, landscaper, art conservator to assist with kinetic art and 
regaining function of movement, portable generator and compressor.  Paint restoration will include sanding and prep of all metal surfaces, paint and prime with an industrial 
urethane coating system in multiple coatings to build mill thickness.  The choice of industrial coating is to be determined by the art conservator.   Typical urethane products for 
Atlanta’s metal artworks are Tnemec Company Series 73 or PS700 urethane from PPG Industries or approved equivalent.  Coatings specialist will apply industrial coatings to 
MSDS and conservation specs.  Contractor will excavate around base (footing) of each artwork, pressure wash all of four sculptures, sand and prep all artworks, smooth 
surface is desired, apply white primer as specified by conservator, apply 3 top coats of white urethane as specified.  Test each bearing for function and grease all bearings and 
kinetic components.  Those which are not functioning will be replaced by a system specified by AIC Art Conservator.   Landscaping around the art (within a circular ring) will 
be restored and enhanced to highlight the artwork. The trees around the artwork will be trimmed back by an arborist. 1. Clean relief artworks with power washer and non- ionic 
soap or Orvus soap by Proctor and Gamble or approved equivalent.  2. Rust abatement treatment if needed, these sculpture require excavation at grade to get painted below 
grade as well.   3. Thoroughly sand all surfaces to remove previous roller texture   3. Mask off surrounding and secure site for spray application with construction fence.  4. 
Prime relief sculpture white in front and sides using a 2 part urethane system.  Example of equivalent urethane primer is  Americoat white by PPG (or equivalent).  5.  Top coat 
with 3 coats of industrial urethane system in ultra -white color to be confirmed by art conservator   6.  No texture or roller marks is permitted for final finish  7.  Restore site 
and grounds to original condition.   8.  Repair, replace, and grease 4 bearings as needed to get kinetic to work.

Metal Restoration:Welding, cast iron and corten steel art conservation and structural repairs: A few welding repairs are needed for corten where cracks have occurred.  All 
welds must be a match for corten alloy.   Lincoln wire LA-75 works with C10 two part gas or LA 70 electrodes for arc welding or approved equivalent.  Landscaping and water 
drainage as well as artwork settling are major issues at this site.                                                                                                                                                                                        
1.  Artwork is partially buried at footing and this is not correct.  Some excavation and possible resetting of artwork may be needed.  Over time, the grade has changed and or 
the sculpture, much of which is low to the ground has settled.  Consult with artist and original documentation to correct grade issues with sculpture.  The artist lives in the 
neighborhood of site.                                                                                                                                                                                
2.  Wash sculpture with a hose, non-ionic soap and soft scrub brushes.  A biocide approved by art conservator may be needed to remove algae, mold, and lichen.
3. All welds must be a match for corten alloy.   Lincoln wire LA-75 works with C10 two part gas or LA 70 electrodes for arc welding or approved equivalent.             
4. There are concrete retaining walls that are part of this earth-work, some cementitious repairs may be needed.  5.  There is much corrosion at grade.  Removal of some 
components may be needed to access and repair corroded area, 



Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA2003.03
Adamsville 
Music 
Pavilion

Bill and 
Mary 
Buchen 

3201 Martin 
Luther King Jr. 
Dr., SW 30311

Latitude : 
33.753682 | 
Longitude : -
84.492389

Professional Industrial Coatings expert, Masonry coatings

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1978.02 Not to Scale  Chatham, 
Ted

340 W. Manor 
Cir. SW / 
Benjamin E. 
Mays Dr. SW 
30311

Latitude : 
33.735004 | 
Longitude : -
84.491638  

Conservator, Welders, Fabrication Studio, Landscaper, Crane and Rigging

Tile Restoration and cleaning treatment:  Cleaning is to be achieved chemically with water after testing in small area.  All tile restoration techniques are to be approved by an 
art conservator.  1.  Pieces of broken glass should be inspected close-up and pinged to detect if they are loose. A crack may divide a piece in such a way that one portion 
created by the divide does not have sufficient adhesive.  Any those are loose need to be detached and re-adhered. Not the adhesive used and use something similar for re-
adhesion.  The adhesive may have been a tile thin-set but more likely a construction adhesive such as a neoprene rubber (e.g. Liquid Nails) from a caulk gun was used.  2.  
Examine the grout around all tiles showing efflorescence.  Scrape out all failed grout and re-grout with a similar type.  
3.  Clean up efflorescence on the surfaces first by hand tool work as far as possible.  Then clean residual efflorescence with a mineral stain remover formulated for 
efflorescence.  Do not use a mineral acid such as muriatic acid (which is the mineral acid hydrochloric acid).   Start with a special organic (mild) acid type such as the 
commonly available CLR. The main ingredients in CLR are water, gluconic acid, citric acid, lactic acid, surfactants, glycolic acid and sulfamic acid. The product is designed to 
be effective on a range of stains including rust.  Suffamic acid is the most commonly recommended acid for mineral deposit cleaning.  Another example of a tile cleaner that is 
acid based cleaners that are appropriate are Prosoco products are in their Sure Kleen line.  Contractor must carefully choose equivalents to conservator recommendations above 
or consult with an AIC approved art conservator for alternate products.  There are many other products from other sources such as SEI Chemical's AR-105 Efflorescence 
Remover and Radon Seal's Efflorescence Cleaner.  Vinegar, a mild form of the organic acid acetic acid, is also with trying.   Be sure that the product chosen to clean the 
artwork is tested on site and approved by a qualified art conservator.
4.  Examine mirrors that show dark lines for adhesive staining.  Determine cause of appearance.   If stained or otherwise deteriorated, decide whether to replace these or leave 
them.  City will require replacement if not cleanable.    5.  Use an all-terrain articulating lift to access with hose as a water delivery system on site.  Marine grade ¾” plywood is 
required as a sacrificial roadway to protect turf, utilities, and sidewalk breakage from all vehicles and lift equipment.  An official utility marking for water and electrical must 
take place wherever heavy equipment is used prior to onset of work.

Paint Restoration: re-attach stainless bench.  Required:  Professional painters, pressure washer, portable generator and compressor.  Paint restoration, sand and prep all 
surfaces, paint and prime in industrial 2 part urethane.  Paint restoration, re-attach stainless bench, clean concrete plaza and or repaint concrete stain.                                                                                                                                                                   
1. Clean dome and metal structures with power washer and Orvus soap or approved equivalent 2. Rust abatement treatment as needed and light sanding 3. Mask off 
surrounding and secure site, set up scaffold or hydraulic lift.   Wipe artwork down with art conservator  approved solvent and or art conservator approved degreaser. 4. Prime 
white using a 2 part urethane system.  5.  Top coat with 3 coats industrial urethane using three colors A.Terra Cotta, Light Blue, Light Grey / white  6.  No texture or roller 
marks is permitted for final finish, the desired texture of finish is automotive finish, very smooth.  7. Secure seating with new Stainless Steel hardware as needed.  8.  Clean 
tinted concrete plaza with Prosoco Sure Clean product or approved equivalent.    Contractor must carefully choose equivalents to cleaning products and conservator 
recommendations above and below and have city approve or if in doubt consult with an AIC approved art conservator for alternate cleaning products. 9.  Repaint concrete 
plaza with a translucent concrete stain in two colors.



Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1994.02 Attaining 
Goals

Robert 
Clements  

365 Cleveland 
Ave. 30315

Latitude : 
33.68037 | 

Longitude : -
84.378904 

Industrial Coatings

Metal Restoration:  Metal Painting, Electric repairs, and metal repairs and conditioning.  PAINT:The prepared surface, whether blasted to clean metal or thoroughly scraped 
free of poorly adhered old coatings, will have some residual corrosion in hard to reach areas.  This corrosion should be saturated with a low viscosity epoxy Industrial Pre-
Prime. The prepared surfaces of the steel should then be coated with a 2-part industrial primer to 3-6 mils thickness.  Specifications:                                                                                                                                                                                             
1.  Record current or known original colors by matching to color swatches or submitting samples to the selected coatings provider for colorimetric measurement.  Recommend 
sanding to original coating and matching matching color swatch to each color.  Or consult artist who lives in Athens, GA. 2.  Scrape loose paint from areas selected for existing 
coatings adhesion tests with 1 in. sharpened putty knife.  3.  Perform ASTM-D-3359 tape test on prepared test areas in strict accordance with ASTM standards, or perform 
ASTM D-4541 pull-off test on prepared test areas in strict accordance with ASTM standards.  4.  Determine overcoatability of existing coatings and prepare surface of 
sculpture for epoxy primer by either (a) scraping all loose coatings and corrosion off surfaces with sharpened 1 in. putty knives, or (b) blast to SSPS-SP 6/NACE No. 3 
Commercial Blast Cleaning or approved equivalent specification with a 2 mil profile (or "anchor pattern). Owner shall determine which surface preparation to perform based 
on evaluation of ASTM test results.   5.  Saturate any remaining loose corrosion with an Industrial Pre-Prime as determined by conservator.  Allow to fully cure (slow cure).       
6.  Coat by brush or spray the prepared sculpture surfaces with a 2-part industrial polyamide or polyamidomine epoxy primer.  For overcoating remnant old coatings, use 
Tnemec Co. Chembuild Series 135 or equivalent as determined by an art conservator.  For blasted bare steel use the highest quality two part industrial urethane system or 
product.  Build epoxy coating to 3-6 mils.                                                                                                                                                                                                        7.  
Repaint by brush application in four colors matching existing colors or known original colors with a two part industrial urethane such as Tnemec Co. Series 73 or 75 according 
to owner's selection (or products of same type and quality by another manufacturer).  Stripe all edges and inside corners before full surface application of coatings.  Build 
coating dry film thicknesses to manufacturer's recommendations.                                                                                                                                             

Metal Restoration: (Corten Steels )  Metal welding restoration and, site excavation at grade and localized sandblasting.  Interior and exterior rust abatement treatment, paint 
restoration to remove existing paint coatings.  1.  Conservator to determine is this restoration requires removal of artwork from site to fabrication shop  for repairs.   If removal 
from site takes place then crane services and rigging crew needed to de-install for repairs off site and later to install.   A flat-bed truck would be needed to ship.   Forklift is 
needed to move sections. 2.  De-construct artwork for shipment and further inspection in fabrication studio.                                                                                     3.  
Fabrication:  Reinforce corner sections of sculpture and cut out badly corroded areas fabricate custom replacement materials that match alloy of corten and material gage or 
thickness.   All welds must be a match for corten alloy.   Lincoln wire LA-75 works with C10 two part gas or LA 70 electrodes for arc welding or approved equivalent.   Prior 
to purchase, cross reference choice of alloy welding rod or wire with both the supplier and AIC Art Conservator. 4.  Custom corten angle iron will be needed to reinforce 
length of corroded edges and corners.  Sections of artwork are bolted internally, all internal hardware to be replaced. 5.  Replace all damaged or corroded metal on exterior, 
corners, footing, interior, armature.  6. Open up large portals into interior sections of artwork where fabricators, engineers, and art conservators can enter and access.  Each 
large section of sculpture is hollow and sealed individually via welding.   Each sculpture shape or section is both welded and bolted together to other sections.   7.  The interior 
of artwork after repair should be coated with anticorrosion system dielectric rust inhibitor such as " Ship 2 Shore”.   Contractor must carefully choose equivalents to chemical 
treatment products and conservator recommendations above and below.  Changes to products will be pre-approved by city manager in writing or approved by an AIC approved 
art conservator should contractor require alternate products for treatment to art.                                                                                                                                                                                                                                                                           
8.Artwork should be surveyed before and after for exact replacement position.    9.  Large scale blast media operation needed to clean, remove all corrosion at joinery areas 
with combo of abrasive media and power tools.  Remove all ghost images of graffiti.  When returned to site, the artwork must have an even and consistent exterior finish and 
must be in the same configuration as original. 10.  All art conservation work and steps must be documented in photos and writing in both an ongoing and final report.        



Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1996.24 Threshold Llimos, 
Robert

Peachtree St Atlanta, GA 
30303 / Underground 
Atlanta (Proposed new 
location a City Park)

Latitude : 33.753468 | 
Longitude : -84.390264

Conservator, crane and rigging crew,  foundry, engineer, architect, concrete casting, 
excavation

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1987.01
Free 
Nelson 
Mandela

Hammons, 
David

Piedmont Park Latitude : 33.774068 | 
Longitude : -84.439693

Conservator, crane / rigging crew, welders, shipping company, engineer, excavation, 
concrete foundation casting

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1996.25 Birth of 
Atlanta

Landesberg, 
Amy

50 Alabama St. SW 30303 
Underground Atlanta, 
Visitor Center.   (Proposed 
new location a City Park, 
Freedom Park)  

Latitude : 33.752495 | 
Longitude : -84.392507

Conservator, crane and rigging crew, welders, art movers, engineer, concrete casting, 
electrician, excavation 

 Move and Relocate Sculpture:   Identify Crane and rigging crew,  work with city manager to select  new site. Design new site.   It is recommended that a an underground foundation is 
poured that is concealed.   The foundation will support the boulder and sculpture.   An oval shaped granite cobble containment ring is recommended to demark site designed for mulch 
and possible plantings.   A flower bed is recommended with crusher run and landscape fabric underneath and below grade.   Drainage will be designed into system.  If containment ring 
is installed it must not exceed 5’ beyond the footprint of the artwork.   Contractor  responsible for all, engineering, blueprint drawings, city permitting, city certifications and approvals,  
rigging, shipping,  and art move.  Provide “as built” documents, a  narrative for use by management and outside auditors to assist the City’s efforts in meeting reporting requirements.

PUBLIC ART INFRASTRUCTURE BOND PROJECT LIST
Relocation Projects

(see Item 21. Substitutions in Part I: Information and Instructions to Proponents)

Move and Relocate sculpture:   Phase 1. 1.  Inspect site, take required measurements. 2.  Develop  drawings with specifications.  3.  Develop a plan for dismantling and temporary 
storage.   4.  Work with city manager to select  new site.   5.  Design  new foundation. 6. Design  lighting system and specs if required.    7.  Provide erosion control and associated Civil/ 
Site Drawings sufficient to obtain a Construction Permit      Phase 2:    Remove art with crane, bring to secured space  to allow for bronze conservator to treat for new patina and paint 
coatings (All industrial paints  applied in a controlled environment).    Build new pedestal, foundation, landscaping, and lighting system.  Re-install bronze at new site with new lighting 
if required.  It is recommended that the foundation  have specialized concrete casting in a raised circular disk shape that steps above grade elevation. Restortion and conservation 
treatments are to be under separate vendor contract and coordination will be necessary in the planning of the relocation. Provid a full complement of reports (in duplicate and 
electronically, using MS Office) . Include a narrative for use by management and outside auditors to assist the City’s efforts in meeting reporting requirement.



Move and Relocate Sculpture:    Phase 1. 1. Inspect site and  take required measurements of existing structure.  2.Develop  plan for dismantling .  3.  Work with city manager to select 
new site    4.  Design a suitable new foundation at selected site . 5. Design a new lighting system and create specs and test propose lighting system.  6.  Provide erosion control and 
associated Civil/ Site Drawings sufficient to obtain a Construction Permit 7. Provide a full complement of reports (in duplicate and electronically, using MS Office) . Include a narrative 
for use by management and outside auditors to assist the City’s efforts in meeting reporting requirements.
Phase 2:  1. Remove artwork from rooftop, disassemble.   Engineer new site for art on concrete piers to get elevation.   Recommended to find new site first and design build     Work 
with rigging team, City Planning Department and crane company for a solution on setting up a crane or boom lift (Crane weight limit is 20k lbs due to surrounding bridge limitations).  A 
welding and fabrication team is needed to remove the artwork.  Design systems to remove and store artwork safely. Most of the sculpture system is bolted together.   Bring artwork to 
secure facility for refinishing.  Paint restoration  must be coordinated with the art conservation team.  Once the conservator is satisfied with the surface treatment, re-install artwork at 
new site with newly designed lighting system, pedestal, and stainless steel identification signage.     It is assumed that major concrete casting is needed for both a new foundation and 
support structure above grade, the footprint is at least 1400 sq. ft. There may be extensive landscaping and some excavation at the site.    In addition, contractor may need to work with 
Georgia Power and city officials to establish a new utility hook up and conduit  lighting system that will up-light the artwork,  be durable and have a timer control system.  All of the 
above will be accomplished at an undetermined site within Freedom Park or a site of the city’s choosing.    All hardware will be rated as structural engineer calls.   Hired contractor team 
is responsible for all engineering, blueprint drawings, city permitting, city certifications and approvals, rigging, shipping, and art moves.



Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1996.01 Decode / 
Recode

William F. 
Conway

Decatur St. at Peachtree 
Center Ave. 30302

Latitude : 33.762564 | 
Longitude : -
84.382166

Professional industrial coating painters, pressure washing, electrician, signage, 
masonry 

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1997.03 Architect For 
the Future

Doug 
Haugen Marietta St. at Broad St. Latitude:  33.755164, -

Longitude: 84.390779 Professional engineer-foundation specialist, electrician

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1986.02
Margaret 
Mitchell 
Square

Kit Yin 
Snyder

Peachtree St. NE 30303 
Margaret Mitchell Square

Latitude : 33.75747 | 
Longitude : -
84.387909

Electrician and fountain specialist, masonry and weather seal specialist

PUBLIC ART INFRASTRUCTURE BOND PROJECT LIST
General Improvement Projects

(see Item 21. Substitutions in Part I: Information and Instructions to Proponents)

Foundation Specialist, Electrician: Drainage issues at base pedestal.  Concrete rising on one end via a poly-foam injection or install drainage system.               
1.   Circular plaza with wall on three sides is graded incorrectly to hold water instead of draining water.                                                                                                                                                                                   
2. An engineer is required to design a solution that will correct water drainage issues by installing a drain / drains or create an elevation change to one side of the small 
pedestal via a polyurethane foam injection below grade.       
 3.  The safest and least risk to artwork and granite is desired, most functional, and economic solution is desired.  It is estimated a grade shift of half of 1 percent on the eastern 
side would resolve the drainage issue.  Another solution would be core drilling the granite, installing a stainless steel drain and pvc pipe that channels water to French drain.   
4.  Inspect existing two lighting canisters with an electrician and repair and replace seals and bulbs as needed to bring to like new status the existing lighting.  Ensure that 
electrical hook up is good and repair system as needed.

Structural Repairs,Metal Painting:    Missing components are approximately 25 missing metal formed dimensional letters and signage related components.   Sizes and font 
of missing components vary and are generally attached via metal stems with anchor system.    There will be numerous concrete repairs.  
1. Secure site. Set up construction fence.  Lane closure will be required for small percentage of concrete restoration.                                                                                                                                                  
2.  Paint restoration, sand and prep all surfaces, paint and prime in industrial urethane as recommended by art conservator (Examples of coatings used on public art are 
Tnemec or PPG PSX700 2 part urethane).   For correct surface prep, disassembly of sheet metal at roof structure is needed.   These sheet metal items can be prepared and 
painted off site and installed after substrate is refurbished and repainted.   Carefully document and mark orientation of perforated sheet metal components.  New hardware 
may be required.  Arborist  needed to trim back trees that encroach on roof of pavilion and clear branches that touch artwork.  Rust abatement treatment will be required.    
Skate deterrents to be installed strategically to concrete berms and benched to discourage skating.    Cementitious repairs are needed at concrete benches, partitions, and 
berms. Structural repairs, cement and masonry repairs at footwall, electrical work for lighting.                                                                                    
3.  Inspect foot wall and concrete berm for spalling, cracks, missing components, and poor quality expansion joints.  Repair losses in cement being careful to match existed 
and blend in to existing.  4. Pressure wash all plaza and walls on that corner and sidewalk spanning 1 block in the North- South direction.                                                                                                                                                    
5.   Remove metal drainage grates at Decatur St and remove all sediment and clean drains.   Haul off debris. Plumber with industrial snake is likely needed to clear sewer 
drains.   Test clearance of obstruction and proper drainage with city manager.   6.  Apply poultice to remove ferrous stains from cement on footwall.  7. Redo silicone at 
expansion joints on footwall with architectural grade silicone   in buff color    8.  Remove and repair all existing can lighting with vandal proof model of fixture with ample 
lumens.   These will need a flat grill lens cover to reduce tripping hazard.   9. Replace missing bronze artist plaque (approximately 16” x 12”).



Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1996.29 - 
CA1996.32

Auburn 
Historical 
Plaques

Owens, 
Brian Aurburn Ave,

Latitude : 33.755839 | 
Longitude : -
84.383792

Weather Seal Specialist, Granite specialist

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1980.01

Brave 
Service, 
Rescue 

Monument

Steinman, 
M

Woodruff Park, Peachtree 
St. SW at Auburn Ave.  

(Within a City Park)

Latitude : 33.755839 | 
Longitude : -
84.388599

Concrete Specialist

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA2009.06 The Horn 
Section

Zach 
Coffin

Cleopas R. Johnson Park, 
Atlanta GA 30314

Latitude : 33.748522 | 
Longitude : -
84.405189

Landscaper and electrician lighting specialist

General Repairs: Artwork consists of four granite veneer  pedestals with 2 bronze plaques per unit.   The bronze is in good condition.  The sites are in poor condition.  There 
are four sites, all similar, within 1 /2 mile of one another, all on same street.   1.  Weather seals replaced where worn,   2. Up-right granite bollard and repair damaged 
benches.   3.  Plaza in immediate area of pedestals and benches to be repaired with matching custom pavers.  

Cleaning & Stone Repair, Lighting inspection:This is a large fountain that is 30' high in elevation with two large pools and a V shaped plaza.  Drain both pools with sump 
pumps and clean all surfaces inside basins and fountain, and plaza with a pressure washer and an art conservation grade (art conservator approved) stone cleaner. Requires 
upgraded lighting and electrical, fountain upgrades in the vault, weather sealing, extensive mortar repairs, and some granite cobble repairs.    Secure site with construction 
fence .   Stainless steel sculpture must be protected while cleaning and repairing stone above and below. 1. Large granite plaza requires cobble match and mortar repairs, 
filling two 3' circular openings and at least one other large bare space near steps.   Plaza is approximately 120' x 20' and requires deep cleaning and mortar repairs, sealant.    
2.  Repair missing and damaged cobble and sidewalls at the interior and floor of basin and basin cobble, paver, and grout repair throughout which is extensive.  Fix grade at 
sink hole in front of main basin steps.3.  Lighting is not secured properly, maintenance all lights, secure with non-corrosive hardware.  Service lights to make all fully 
functional and secure.   4. Lighting that is accent type tubes at stainless handrails (toward Library) on steps requires new system and fixtures that are vandal proof and get 
working again.    5. The upper basin has leaked in the past, inspect and upgrade weather seal above to fountain standards.  Same with lower returns and overflow ports.                                                                                                                                                                        

Concrete Specialist: New foundation needed for small artwork which is stainless steel and bronze and rectangular shape.                                                                                                                                                
1. Remove art and store until new concrete foundation is poured and cured 2.  Excavate dirt at footprint of artwork and remove all excavated dirt from site.                                                                                                                                                                    
3.  Make a form with wood and rebar and pour base in concrete below grade and level.  4. Reinstall art and keep surrounding lighting and landscape plantings.

Landscaping and lighting: Address footprint of sculpture plaza and lighting bases.  Plaza is made of granite dust and Portland cement mixture that is porous and drains water 
but hard.   1. This granite dust circular plaza and cobble requires cementitious patching and repairs.   It is a porous hardscape. This is a cementitious repair will consist of 
mixture of granite dust and Portland cement formula.  Landscaper to repair hardscape circular area to repair cracks and spalling near boulders and even under ledge of rocks  
2. The lighting requires repairs including but not limited to new lenses and grille covers for up-lighting.   Additional directional lighting of at least two fixtures should be 
installed.   New light sensor or timer to be installed to control all existing lighting  but must be encased in stainless steel box to protect from vandals.  Previous lighting 
installed did not offer enough lumens.  The city wants to test new lighting on site and at night to correct lighting of monument.  There are 5 in ground fixtures.   One or two 
units have broken lens or protective grills that are damaged and need replaced. The control switch is light sensitive and was destroyed by vandals.  Create a vandal proof 
system to protect externally mounted control switch. Additional lighting to be installed to same system and tie in with boring. 3.  Create cobble border around new lighting to 
match existing.   This is to keep lawn equipment off light boxes.                                                                                                                                                                                                                                                                                                                      



Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1996.35
Heratige 

Park 
Memorial

Dimitropou
lous 

Pearsall 
Romm 

Crumley St. SE (Between 
Frazer St. / Reed St.) 

30312

Latitude : 33.73969 | 
Longitude : -
84.385715

Professional mason and granite architecture specialist, electrician, signage 
company

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1993.01 Musical 
Playscape

Bond 
Anderson

1530 Woodbine Ave. SE 
30317

Latitude : 33.752982 | 
Longitude : -
84.335815

Carpenters

Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA2005.01 Dial's The 
Bridge

Thornton 
Dial

Ponce de Leon Ave. / 
Freedom Pkwy 30306

Latitude : 33.773607 | 
Longitude : -
84.359469   

Conservator, Industrial Coating Painters, Electricians, Landscapers

Electrical & Granite Repairs: lighting replacement of accent lighting embedded in footwall, granite panel repairs specialist for stone replacement of some granite, 
weatherproofing and flashing. 1.  Design a weatherproofing system and build / install at top of granite archway. The fabric weatherproofing at top of arch has failed and was 
removed by weather conditions.  The top of arch is wide open and ice in particular needs to be prevented.   First set is to design a weather flashing system for city approval.  
This shall be a sturdy system, pre- approved by city managers, and one option is to place aluminum sheet metal panels for flashing.  2.  Set up a 6' construction fence around 
site. 3.  Replace damaged granite sidewall of archway.  Panels are approximately 6’ x 4’ x 1.5” 4.  Inspect granite attachment from top of archway and replace missing clips 
and rehang Make sure panels are hung correctly by viewing from above at interior and replace or add granite hanging clips as needed.   Remove and rehang existing and new 
panels as needed.  5.  New architectural grade silicone weather seals throughout archway.  Charcoal color architectural grade silicone.  Remove existing caulking one panel at 
a time and replace caulking as moving around archway.   This is done this way (one at a time) to keep panels from shifting.  The caulking specified is Dow Corning 795 or 
equivalent. The color in the case is charcoal, not black or grey.   5.  Redo grouting and expansion joints at circular footwall that surrounds plaza.  6. Redo grouting and 
expansion joints at and base of black granite archway.   Document signage, remove and replace with new and similar etched stainless steel unit.   Requires design work, 
manufacturer, and install crew.   The sign should be stainless steel and installed with anti-theft hardware.  7.  Electrician to remove lighting at plaza floor and replace with an 
LED system with new fixtures and lens covers as well as modified for anti-theft hardware.  Remove and replace all embedded accent lights or repair to full functionality and 
replace lens grill covers 8.  The plaza and circulate wall is to be cleaned with a safe concrete cleaner such as by Enviroclean by Prosoco company or equivalent.  Test product 
for effectiveness prior to use.  Cleaning chemically with less reliance on high PSI cleaning is desired by city managers.  New masonry pointing throughout the round plaza is 
needed.   9.  Bring multiple numbered stencils and match to correct size and typeset on plaza.  Repaint each number with industrial silver paint.   Mask off area well to avoid 
overspray.   This will need to redone annually so document and purchase secondary stencil sets at same time to match current for future use.  

Custom deck repairs and replace damaged and badly worn wood on  all surfaces of deck, guardrails, and plaza



Accession 
No. Title Artist Location Coordinates Contractor Type/Skill Set Required

CA1996.45 Tower of 
Time

Martin, 
Toby

2405 Fairburn Rd. SW 
30331

Latitude : 33.689024 | 
Longitude : -
84.514405

Masonry, Industrial Painters, Metal Fabricators, Electrician

Paint, Masonry Electrical, General Repair:     Secure site with construction fence and set up scaffold or articulating lift. 1.  Electrician to fix LED rope  lights by changing 
and augmenting clip retainer system for permanence.    2. Restore aluminum chimes with new parts that are custom fab and stainless or aluminum hardware,3.  Mason to 
install missing bricks and repoint all mortar on structure and match mortar first and get match pre-approved by project supervisor.  4. Industrial coatings -  sand and paint all 
metal work with Urethane industrial coatings to match original. 3 coat minimal. Priming with red primer needed -Surfaces to present as smooth.   5.  Weather proofing with 
architectural grade silicone is needed on monument.  Any holes in metal plate to be patched with stainless steel disk or weld fill.   Water holds at bottom horizonal metal disk.  
Correct drainage at that point so water no longer holds.  This may involve removing disk and putting an armatare underneath that is concealed so that water drains away from 
center.

Granite / Electrical Repairs:   The site is to be masked off surrounding metal.      The granite inlayed historical plaques require professional cleaning and grout redone.   The 
lighting fixtures (10) require upgrades via replacement of fixture.  An LED system is recommended and it must be metal clad and vandal proof.   Electrical system  is intact 
and functioning.   The surrounding planter at the pedestal has landscaping that requires boxwood removal and replacement with low lying foliage.   
1.  Clean the concrete base top with a concete cleaner.
2 Concrete is alkaline and is damaging to oil based coatings such as alkyds. Moisture in the concrete has vapor pressure that will push off a paint coating.  First prime the 
concrete with an appropriate sealer to stop vapor pressure from pushing off alkyd topcoat.
3.  Spray coat the sealed concrete top of the base and all surfaces of the sculpture with a top quality silicone alkyd in black gloss such as PPG Keeler & Long Poly-Silicone 
Enamel.
ELECTRICIAN:
1.  Replace and all failed uplighting
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Exhibit A.2 - Cost Proposal 

FC-8463, Public Art Restoration Program 

 

# Accession # Title 
Council 

Dist. 
Location Scope Cost Proposed 

1 CA1895.01 Eskine Memorial 1 
840 Cherokee Ave. SE 
30312 

Restoration of bronze  
 

2 CA2009.04 Anchored Sail 1 
1955 Compton Dr. NE 
30315 

Structural Repairs, new 
bearing, and paint  

3 CA2008.03 
Andrew Young 
Tribute Plaza 

2 Walton Springs Park 

Refinish plaza and 
obelisk.  Reseal plaza and 
obelisk, repoint granite 
wall as needed.  

4 CA1998.01 The Last Meter 2 400 Park Dr. NE 30306 
Structural and bronze 
Repair/Restoration.  

5 CA1976.01 Isamu Noguchi  2 
400 Park Dr. NE 30306 
Piedmont Park 

Paint Restoration 
 

6 CA1911.01 Peace Monument 2 Piedmont  Pk  Bronze Restoration 
 

7 CA2002.01 Our City 2 Ponce De Leon Tile restoration 
 

8 CA1993.03 Evolution 2 Ponce De Leon Tile restoration 
 

9 CA1969.02 
Atlanta From the 
Ashes 

2 
Peachtree St SW 30303 
Woodruff Park  

Bronze restoration 
 

10 CA1969.01 La Famillia de Pie 2 
Piedmont Ave. / Pine St. NE 
30308 

Fiberglass repairs  
 

11 CA1994.03 
Memorial: 
Carpets, Panels 
and Books 

2 254 Peachtree Street 30303 Metal restoration 
 

12 CA1994.01 Ceremonial Circle 2 Detention Center,  Bronze Restoration 
 

13 CA2003.14 
Shango y Eshu-
Elegba En La 
Corta De Atlanta 

2 150 Garnett St. SW 30303 Inspection / Painting 
 

14 CA2003.13 City Court Gate 2 150 Garnett St. SW 30303 Inspection / Painting 
 

15 CA1996.05 Ex-Static 2 
Pine St at West Peachtree St 
NW 30308 

Restore structural 
damage, repaint interior 
yellow, replace cable 
hardware   

16 CA1996.21 
Carnegie 
Education 
Pavilion 

2 310  Peachtree St. NE 30308 Structural Repair 
 

17 CA1994.06 
Untitled 
Children's Mural 

2 
254 Peachtree Street 30303 
Atlanta City Detention 
Center 

Fine Art Painting 
Restoration 

 

18 CA1891.01 Henry Grady 2 
101 Marietta St NW 30303 / 
Street Median 

Bronze restoration 
 

19 CA1996.06 
Five  Points 
Monument 

2 
Decatur St. at Peachtree St 
30303 

Bronze Restoration 
 

20 CA1996.17 
John Wesley 
Dobbs 

2 Dobbs Plaza Bronze Restoration 
 

21 CA1981. Emerging 2 Walton Springs Triangle Bronze Restoration 
 

22 CA1981.03 Phoenix 2 Broad St. Plaza Metal Restoration 
 

23 CA1986.01 Urban Path 3 
709 Hortense Place NW 
30318 

Bronze Restoration  
 

24 CA2003.05 Legends 3 
102 Ollie St. NW / Lena St 
NW 30314 

Paint / Metal Restoration 
 
 
 

25 CA.X.06 
Charles Lincoln 
Harper 

3 
Charles Harper Pk. Ashby at 
Mayson 

Bronze Restoration / 
Granite base repair  

26 CA1927.01 

Booker T. 
Washington 
Lifting The Veil of 
Ignorance 

4 
45 Whitehouse Dr. SW 
30314 

Bronze Restoration  
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# Accession # Title 
Council 

Dist. 
Location Scope Cost Proposed 

27 CA1995.02 Why X Why 4 
Connally St. / Kelly St. NE 
30312 

Paint / Metal Restoration 
 

28 CA1996.10 Reunion Place 4 477 Windsor St. SW 30312 Structural Repairs 
 

29 CA2009.05A-B Our Tree 4 742 Catherine St SW 30310 
Structural Repairs / Paint 
Restoration  

30 CA1996.04 Games 4 Capital Ave. Metal Restoration 
 

31 CA1996.12 
Summerhill 
Rebirth 

4 Phoenix Park III Tile Restoration 
 

32 CA1997.01 
Meeting of the 
Elders 

4 
983 Ralph David Abernathy 
Blvd. SW 30310 

Tile Restoration / Paint 
 

33 CA2007.02 Cattail Fence 4 
Sells Ave. / Lawton St. SW 
30310 

 Rust abatement 
 

34 CA1977.03 Cometh the Sun 4 
Gordon St. / White St. 
30310 

Corten Steel Restoration 
 

35 CA2009.08 Falling Waters 5 Fire Station #18 Tile Restoration 
 

36 CA2013.01 
Tree of Life and 
Kan 

6 Freedom Park Metal Restoration 
 

37 CA1996.22 New Endings 6 
Freedom Park at Euclid and 
North Ave. 

Bronze Restoration,  
 

38 CA1978.01 Bulwarks ll 6 
Virginia Ave. / Lanier Blvd 
30306 

Corten Steel Restoration 
 

39 CA1970.02 Untitled 7 
100 Bagley St. / Pharr Rd 
NE 30305 

Paint restoration and 
bearing replacement.  

40 CA2003.01 
Peachtree Hills 
Rec. Center Tile 
Mosaic 

7 
308 Peachtree Hills Ave. 
30305 

Tile Restoration 
 

41 CA2003.03 
Adamsville Music 
Pavilion 

10 
3201 Martin Luther King Jr. 
Dr., SW 30311 

Paint restoration, re-
attach stainless bench  

42 CA1978.02 Not to Scale 10 
340 W. Manor Cir. SW / 
Benjamin E. Mays Dr. SW 
30311 

Corten Steel Restoration 
 

43 CA1994.02 Attaining Goals 12 365 Cleveland Ave. 30315 Metal / Paint Restoration 
 

     RESTORATION TOTAL: 
 

44 CA1996.24 Threshold 2 
Peachtree St Atlanta, GA 
30303 / Underground 
Atlanta 

Bronze restored and 
paint applied to pedestal.   

 

45 CA1987.01 
Free Nelson 
Mandela 

2 Piedmont Park Bronze Restoration,  
 

46 CA1996.25 Birth of Atlanta 2 
50 Alabama St. SW 30303 
Underground Atlanta, 
Visitor Center 

Remove, restore, re-
install.  Must build new 
site for art on concrete 
piers to get elevation.  

     RELOCATION TOTAL: 
 

47 CA1996.01 Decode / Recode 2 
Decatur St. at Peachtree 
Center Ave. 30302 

Structural repairs:  metal, 
paint, concrete  

48 CA1997.03 
Architect For the 
Future 

2 Marietta St. at Broad St. 

Concrete raising on one 
end via a poly-foam 
injection or install 
drainage system.  

49 CA1986.02 
Margaret Mitchell 
Square 

2 
Peachtree St. NE 30303 
Margaret Mitchell Square 

Cleaning of metal 
artworks, and walls of 
fountain, cobble repair, 
lighting, fountain 
upgrades  

50 
CA1996.29 - 
CA1996.32 

Auburn Historical 
Plaques 

2 Auburn Ave, 

Weather seals replaced 
where worn, granite 
bollards righted if fallen, 
granite benches repaired 
if damaged.   
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# Accession # Title 
Council 

Dist. 
Location Scope Cost Proposed 

51 CA1980.01 
Brave Service, 
Rescue Monument 

2 Woodruff Park 

New foundation, remove 
art, pour base in concrete 
below grade and level.  
Reinstall art and keep 
surrounding lighting and 
landscape plantings.  

52 CA2009.06 The Horn Section 4 
Cleopas R. Johnson Park, 
Atlanta GA 30314 

Cleaning at high 
elevation using lift, 
attempt to even 
galvanized surface of 
metal structure, address 
footprint landscaping 
and broken lighting.  

53 CA1996.35 
Heritage Park 
Memorial 

4 
Crumley St. SE (Between 
Frazer St. / Reed St.) 30312 

Granite repairs, 
replacement of some 
granite, weatherproofing  

54 CA1993.01 Musical Playscape 5 
1530 Woodbine Ave. SE 
30317 

replace damaged and 
badly worn wood on  all 
surfaces of deck, 
guardrails, and plaza  

55 CA2005.01 Dial's The Bridge 6 
Ponce de Leon Ave. / 
Freedom Pkwy 30306 

Repainting  and restoring 
vandalized components, 
insect abatement, 
landscaping, lighting 
system  

56 CA1996.45 Tower of Time 11 
2405 Fairburn Rd. SW 
30331 

Fix lights, restore chimes, 
install brick, and paint  

     
GEN. IMPROVEMENTS 

TOTAL:  

TOTAL COST PROPOSED: 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Dated the ______ day of __________________, 20____. 

 

Corporate Proponent: 

[Insert Corporate Name] 

 

       

By:       

Name:        

Title:       

 

 

       

Corporate Secretary/Assistant 

Secretary (Seal) 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

Non-Corporate Proponent: 

[Insert Proponent Name] 

 

      

By:      

Name:      

Title:      

 

      

Notary Public (Seal) 

My Commission Expires:   

 

 

 



 

 

 

EXHIBIT B 
DEFINITIONS 

 
  



 

 

DEFINITIONS 

 

When used in the Contract Documents, the following capitalized terms have the 

following meanings: 

“Applicable Law(s)” means all federal, state or local statutes, laws ordinances, codes, 

rules, regulations, policies, standards, executive orders, consent orders, orders and guidance from 

regulatory agencies, judicial decrees, decisions and judgments, permits, licenses, reporting or 

other governmental requirements or policies of any kind  by which a Party may be bound, then in 

effect or which come into effect during the time the Services are being performed, and any 

present or future amendments to those Applicable Laws, including those which specifically 

relate to: (a) the business of City; (b) the business of Service Provider or Service Provider’s 

subcontractors; (c) the Agreement and the Contract Documents; or (d) the performance of the 

Services under this Agreement. 

“Charges” means the amounts payable by City to Service Provider under this Agreement. 

“City Security Policies” (to be inserted in Final Agreement if deemed applicable). 

“Code” means the Code of Ordinances for the City of Atlanta, Georgia, as amended.  

“Contract Documents” include this Agreement and the exhibits and other documents 

attached or referenced herein as well as any authorized changes or addenda hereto.   

“Facility” or “Facilities” means the physical premises, locations and operations owned or 

leased by a Party and from or through which Service Provider will provide any Services. 

“Force Majeure Event(s)” means acts of war, domestic and/or international terrorism, 

civil riots or rebellions, quarantines, embargoes and other similar unusual governmental actions, 

extraordinary elements of nature or acts of God. 

“Party” or “Parties” means City and/or Service Provider. 

“Person” means individuals, partnerships, agents, associations, corporations, limited 

liability companies, firms or other forms of business enterprises, trustees, executors, 

administrators, successors, permitted assigns, legal representatives and/or other recognized legal 

entities. 

Responsible Bidder- means any person who has the capability in all respects to perform 

fully the contract requirements and the tenacity, perseverance, experience, integrity, reliability, 

capacity, facilities, equipment and credit which will ensure good faith performance. 

Responsive Bidder - means a person who has submitted a bid or offer which conforms in 

all material respect to the invitation for bids or request for proposals.  A Bid which is accurate 

and complete, with respect to Bid Schedules and information submitted relative to the technical 

qualifications, financial responsibility and is able to comply with Equal Opportunity and other 

requirements of the Agreement Documents.   

Non-Responsive Bidder - would be the opposite of above-referenced definition. 

“Service Provider Personnel” means and refers to Service Provider employees or 

subcontractors hired and maintained to perform Services hereunder. 

 “Third Party” means a Person other than the Parties.   
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CITY OF ATLANTA 

OFFICE OF FACILITIES MANAGEMENT 

ENVIRONMENTAL, HEALTH, SAFETY AND SECURITY  

CONTRACTORS’ MANUAL 
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CITY OF ATLANTA 
 

 
 

OFFICE OF FACILITIES MANAGEMENT 

 

ENVIRONMENTAL, HEALTH, SAFETY 

AND SECURITY 

 

CONTRACTORS’ MANUAL 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Safety comes before all else – 
“ZERO ACCIDENTS” 
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TABLE OF CONTENTS  
1.0 Introduction 
 
2.0 What is a Hazard? 
 
3.0 What is a Risk? 
3.1 What is a Risk Assessment 
3.2 What is Risk Management? 
3.3 Contractors’ Responsibilities 
3.4 Waivers 

 
4.0 General 
4.1 Hand Protection 
4.2 Hair Protection 
4.3 Safety Shoes 
4.4 Hearing Protection 
4.5 Eye Protection 
4.6 Respiratory Protection 
4.7 Alcohol & Other Drugs 
4.8 Harassment & Inappropriate Language 
4.9 First Aid 
4.10 Evacuations 
4.11 Accident & Injury Reporting 
4.12 Fire & Safety Systems 
4.13 Accident Injury Investigation 
4.14 Smoking Policy 
4.15 Certification 
4.16 Licenses 
4.17 Corrective Action 
4.18 Vehicle Use 
4.19 Vehicle Site Requirements 
4.20 Notices 
4.21 Housekeeping 

 
5.0 Security Requirements 
5.1 Identification 
5.2 Inspection 
5.3 Termination of Work Assignment 
5.4 Employment Termination 
5.5 Reassignment of Workers 
5.6 Security Reporting 
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6.0 Hazardous Material and Substances 
6.1 Approval of Hazardous Material Use 
6.2 Material Safety Data Sheets (MSDS) 
6.3 Chemical Storage  
6.4 Container Labeling  
 6.4.1 Spill Prevention 
 6.4.2 Spill Response 
6.5 Pest Control 
6.6 Hazardous Waste Management 
6.7 Reporting Chemical Spills 
6.8 Hazardous Chemical Transportation 
6.9 Hazardous Communication Plan 

 
7.0 Environmental Requirements 
7.1 Asbestos containing Materials 
7.2 Examples of Asbestos Containing Material 
7.3 Removing or Disturbing Asbestos Containing Material 
 7.3.1 Signs and Labels 
 7.3.2 Training and Certification 
7.4 Lead 
7.5 Mold Remediation 
7.6 Refrigerant Gases (CFCs) 
7.7 Paint Storage and Handling 
7.8 Precautions with Solutions and Solvents 
7.9 Fluorescent light bulbs 
7.10 Indoor Air Quality 
7.11 Water Pollution 
7.12 Erosion & Sediment Control 
7.13 Stormwater Systems 
7.14 Contaminated Soil and Groundwater 
7.15 Decontamination 
7.16 Regulations 
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1.0 INTRODUCTION 
 

The Office of Enterprise Assets Management (OEAM) manages a number of facilities 
that provide for work, learning, and recreation. 

 
OEAM is committed to providing a safe and healthy working environment for 
citizens, employees and contractors.  It is our mission to ensure all activities in City 
of Atlanta facilities are carried out safely and in full compliance with relevant laws. 

 
Unsafe work practices can result in serious injury and damage to property.  These 
damages can result in large financial penalties for employees and contractors alike. 

 
2.0 WHAT IS A HAZZARD 
 

A ‘hazard’ is something that may cause harm or injury.  Workplace hazards include 
moving parts of machinery, working at heights, slippery floors, electric energy, 
excessive noise, toxic or flammable substances, and/or lifting heavy objects. 
 

3.0  WHAT IS A RISK 
  

A ‘risk’ is the likelihood that a hazard will cause specific harm or injury to persons or 
damage to property.  

 
3.1  WHAT IS A RISK ASSESSMENT 
 

A Risk Assessment is the process of identifying safety and health hazards associated 
with work.   Assessing the level of risk involved, and prioritizing measures to control 
the hazards and reduce the risks. 
 

3.2  WHAT IS RISK MANAGEMENT 
 

Risk Management, like risk assessment, involves assessments of risk associated with 
any work activity.  It also includes control and monitoring of such risks. 

 
3.3 CONTRACTOR’S BASIC RESPONSIBILITY 
 

Everyone working on sites under the purview of OEAM is obligated to take 
reasonable care to: 

 
 * Ensure the health and safety of the employees and public; 
 * Avoid risking the safety and health of any other person; 

 * Assist new site personnel in recognizing job hazards and following necessary 
procedures; 

 * Ensure their work site is safe for themselves and others; 
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 * Practice good site housekeeping to minimize risk of avoidable accidents;  
 * Identify OEAM before starting any work: 

 * Be knowledgeable of all activities which could potentially pose a safety threat, 
hazard or danger to the safety of any person; and 

 * Immediately take effective action to eliminate any safety hazard. 
 
3.4 WAIVERS 

 
Deviations from the procedures defined herein are not permitted without written 
authorization from the Director of the OEAM. 

 
4.0 GENERAL 
 
4.1 HAND PROTECTION 
 

Gloves should be worn to prevent burns, abrasions, pinching, and to provide 
protection from electric shock, etc. 

 
4.2 HAIR PROTECTION 
 

Where there is danger of hair entanglement in moving equipment or exposure to 
ignition, steps must be taken to keep the hair close to the body. 

 
4.3 SAFETY SHOES 
 

For maximum foot protection, workers should wear safety shoes with toe protection 
and slip resistant soles.  Suitable work shoes are defined as having durable soles and 
substantial leather upper tops that can be securely fastened or tied.  Soft canvas, 
nylon, athletic or cloth type footwear are neither acceptable nor permitted. 

 
4.4 HEARING PROTECTION 
 

At a minimum, hearing protection must be worn where signs indicate hearing 
protection is required or where equipment exceeds acceptable noise limits. 
Contractors shall also provide hearing protection in accordance with their 
responsibilities under the Occupational Safety and Health Administration (OSHA) 
hearing conservation requirements. 
 

4.5 EYE PROTECTION 
 
Eye protection with side shields must be worn in areas designated by OEAM.  Safety 
glasses must meet ANSI Z87.1 standards for Occupational Eye Protection (marked as 
such on the glasses).  Additional eye protection (e.g. goggles, faceshields) must be 
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considered when significant hazards from sources such as particles, dust, electricity, 
heat, chemicals, and/or grass and other debris are present. 

 
 
 
4.6 RESPIRATORY PROTECTION 

 
If the work assignment requires respiratory protection equipment, employees must 
receive training, a medical evaluation and a respirator fit test. Prior to use, the 
contractor must select the appropriate respirator for the work to be performed. The 
contractor must have a written respirator program that complies with OSHA 
requirements. 

 
4.7 ALCOHOL AND OTHER DRUGS 
 

The contractor agrees to advise its employees and sub-contractors of OEAM‘s policy 
on the use, possession, sale and distribution of alcohol, drugs or other controlled 
substances in the workplace.  Persons affected by alcohol, other drugs or medication 
which impair function are not permitted to carry out work assignments. Where it is 
observed that a contractor’s staff may be affected by alcohol or other drugs, the 
matter will be referred to the contractor who will be required to take immediate 
action.  The incident will be recorded by the OEAM/Facilities Management staff. 

 
4.8 BEHAVIOR ON SITE 

 
HARASSMENT & INAPPROPRIATE LANGUAGE 
 
Contractors are advised that offensive language (e.g. swearing), offensive behavior 
and harassment are not accepted under any circumstances.  All forms of harassment 
are unacceptable.  Offensive behavior and/or language includes all behavior that 
reinforces inappropriate demeaning or discriminatory attitudes or assumption about 
persons based on age, race sex, sexual orientation, marital status or disability.  
Whistling unsolicited remarks of a sexual nature is specifically prohibited. 
 

4.9 FIRST AID AND MEDICAL EMERGENCIES 
 

It shall be the contractor’s responsibility to provide first aid, transportation, and 
emergency medical services for their employees at any work site.   

 
4.10 EVACUATIONS 

 
The contractors must be familiar with the evacuation routes, assembly, and staging 
areas for their work locations.  When a building alarm sounds or notice is given to 
evacuate, individuals must evacuate immediate.  Evacuees must remain in the 
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assembly or until the all-clear signal is given.  If the contractor has information 
relating to the emergency, the contractor shall notify the Director of Facilities for 
OEAM. 

 
4.11 ACCIDENT & INJURY REPORTING 

 
An ‘accident’ is defined as an unexpected or undesirable event especially one 
causing injury or damage. 
 
An ‘incident’ is a potentially hazardous event which did not cause injury or damage 
but could have.  All accidents and incidents must be reported to the Facilities 
Director as soon as possible.  If serious personal injury or damage to the facilities 
occurs the area must be left ‘as is’ until advisement is received. 

 
4.12 FIRE & SAFETY PROCEDURES 

 
Fire extinguishing equipment shall be located and readily accessible.  Employees 
shall be aware of location of all fire extinguishers. 

 
4.13 ACCIDENT, ILLNESS AND INJURY INCIDENT INVESTIGATIONS 

 
It shall be the contractor’s responsibility to thoroughly investigate all serious or 
potentially serious accidents or incidents involving the contractor’s staff at sites 
under the purview of the OEAM. 

 
4.14 SMOKING POLICY 

 
It is the contractor’s responsibility to ensure their employees are in compliance with 
the City of Atlanta’s policy of a smoke-free environment. 

 
4.15 CERTIFICATED PERSONNEL 

 
The contractor’s shall only employ persons holding appropriate certificates and 
qualifications to perform any part of the work required by OEAM.  

 
4.16 LICENSES 
 

Copies of current and valid licenses and permits are to be made available to OEAM 
before commencing assigned work.  
 
•Plumbing 
•Gas Fitting 
•Electrical Work  
•Structural 
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•Carpentry/Minor Maintenance (Carpenters Trade Qualification) 
•Refrigeration and Air Conditioning 
•Forklift 
•Elevated Work Platform 

 •Hot Work 
 

4.17 CORRECTIVE ACTION 
 

The Contractor must notify OEAM of the completion of any corrective actions identified as a 
result of an accident, illness or injury incident investigation. 

 
4.18 VEHICLE SITE REQUIREMENTS 

 
It shall be the contractor’s responsibility to assist in the control and identification of non-
authorized vehicles entering work sites and reduce the potential for vehicle accidents on-
site.  Contractor’s leaving vehicles on site for extended periods shall be required to leave 
keys with the loading dock security personnel on duty. 

 
4.19 VEHICLE SITE OPERATION 

 
It shall be the contractor’s responsibility to ensure employees operating specified 
equipment and vehicles on-site comply with all statutory requirements. 

 
* All vehicles, loaders, cranes, forklifts and trucks must comply with the road rules of the 

State of Georgia; 
* Contractor employees must have a valid driver’s license; and 
* Cell phones other that “hands free” types shall be prohibited while operating one of the 

above referenced vehicles, while on the premises. 
 

It is the contractor’s responsibility to ensure that all cranes and mobile equipment to be 
used are certified as being safe operating condition prior to their arrival on site.  
Certification must be made available to OEAM upon request. 

 
4.20 NOTICES AND SIGNS 
 

It shall be the contractor’s responsibility to erect and maintain standardized safety signs that 
can be quickly recognized and understood; signs must be located where the message is 
legible, attracts attention and is clearly visible. 

 
4.21 HOUSEKEEPING 
 

It shall be the contractor’s responsibility to ensure amenities are in a clean and hygienic 
state and provide standard bins so waste does not litter the workplace.  The contractor must 
also secure material in an organized and safe manner. 
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5.0 SECURITY REQUIREMENTS 
 

Contractors and their employees assigned to work at sites under the purview of OEAM are 
expected to abide by all building security policies.  These policies do not relieve the 
Contractors of their contractual duties.  OEAM will not be responsible for any lost, stolen or 
damage to the contractor equipment. 
 

5.1 IDENTIFICATION 
 

Identification badges supplied to contractors by OEAM must be kept on the person at all 
times. 

 
5.2 INSPECTION POLICY 
 

OEAM reserves the right to inspect all property, including but not limited to personal 
property, while the on premises. 

 
5.3 TERMINATION OF WORK ASSIGNMENTS 

Upon termination of the Contractor’s assignment: 
 
The contractor must immediately notify OEAM of job completion; and all City of Atlanta 
issued identification badges and keys must be immediately returned to the OEAM project 
manager/OEAM representative.  

 
5.4 EMPLOYEE TERMINATION 

 
The contractor will not conduct employee terminations on City of Atlanta premises. 
 

5.5 REASSIGNMENT OF WORKERS 
 
Individuals whose prior employment ended as a result of involuntary termination for 
misconduct on the City of Atlanta premises are not permitted to work on any other City of 
Atlanta property, and should not be assigned without prior written authorization from 
OEAM. 

 
5.6 SECURITY REPORTING 
 

Actions and behaviors that are contrary to providing a safe and secure work environment 
will not be tolerated and must be immediately reported to OEAM. This information should 
include, but not limited to: 
 

 *Harassment of any kind; 
 *Theft, damage, or misuse of COA property; 
 *Disorderly, violent, or threatening conduct or suspicious behaviors, situations,  and/or  
 incidents; 

  *Criminal activities; 
 *Being under the influence of alcohol or drugs while on City property; 



 

12 

C:/COA/OEAM/FM/OPS/CONTRACTORSECURITY HB JULY 2014 

*Possession of dangerous weapons, explosives, firearms, unauthorized chemicals; 
 *Unauthorized access into restricted areas;  
  *Violation of any City policies or codes; 

*Any activity or behavior that presents an increased risk to site workers, facilities, or the City 
of Atlanta.  
 

6.0 HAZARDOUS MATERIALS AND SUBSTANCES 
 

Contractors must be certain of properties of every substance handled in sites under the 
purview of the OEAM.  Take every precaution as directed; by the MSDS, know the protective 
equipment needed. In addition employees should be aware of how chemicals and 
substances can contact the body and how that contact can be prevented. 

 
6.1 APPROVAL FOR HAZARDOUS MATERIAL USE 

 
The use of all hazardous materials (solids, liquids, gases, and compressed gases) on City sites 
requires written approval from the OEAM prior to use.  Contractors are limited as to the 
amount of hazardous materials they may store at sites during the work. 

 
6.2  MATERIAL SAFETY DATA SHEETS (MSDS) 

 
Contractors must maintain a current copy of the MSDS (Material Safety Data Sheets) for 
each hazardous material and a current inventory of all hazardous materials brought onto 
the site.  MSDS must be maintained at the work site and must be easily accessible to 
contractors, employees, and to OEAM during normal working hours. 

 
6.3 CHEMICAL STORAGE 

 
All chemicals on City properties must be used and stored according to manufacturer’s 
recommendations on the MSDS.  Incompatible chemicals must be separated.  Storage 
cabinets and ventilated storage areas may need to be provided to reduce fire, explosion or 
health risks and should remain secured at all times. 

 
6.4 CONTAINER LABELING 

 
Chemicals brought onto the site by contractor must bear labels identifying the chemicals 
and the associated hazard warnings. 
 
Spill Prevention and Response 
 
OEAM procedures for the prevention and reporting of spills and/or releases of oil or 
hazardous materials are outlined below:   

 
6.4.1 SPILL PREVENTION 
  

Contractors shall have available equipment that is suitable and sufficient to control 
potential spills.  The contractor is responsible for identifying conveyances to the 
environment. 
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The Contactor is responsible for the proper storage of all flammable and 
combustible chemicals that are brought or stored on the City of Atlanta facilities.  
Storage of these chemicals may require the use of safety containers or cabinets. 

 
 6.4.2 SPILL RESPONSE 

 
Contractors must immediately notify OEAM of any spill or releases.  If a spill occurs 
the contractor must follow these steps: 

 
 Step 1- Contain the Spill 
 *Prevent further spillage 
 *Contain what is spill 
 *Follow MSDS (Material Safety Data Sheet) information 
 *Block stormwater drain inlet 
 
 Step 2- Report the Spill 

*If it is a large or dangerous spill immediately notify OEAM.  
 
 Step 3- Clean up 

*Clean up the spill as quickly as possible (reduce risk of pollution running off the 
site) 
*Never wash chemicals down the drain (either inside or outside), or pour chemicals 
onto the ground.  Never leave chemicals to wither; they may be washed into 
waterway. 
*Use absorbent material to contain the spill.  The contractor is responsible for the 
proper collection, storage and disposal of waste material in c compliance with EPA 
(Environmental Protection Agency) and the DEP (Department of Environmental 
Protection) regulations. 
 

6.5 PEST CONTROL 
 
The Contractor shall not use any insecticide products in City properties unless such activities are 
part of your contracted work. It shall be the contractor’s responsibility to maintain his/her Pest 
Control license governed by the State of Georgia (Agriculture Department); employees must be 
trained and licensed. The contractor’s must ensure that they perform site treatments in a 
manner that minimizes the potential of pest infestations. 
 

6.6 HAZARDOUS WASTE MANAGEMENT 
 

Contractors must provide OEAM with a list of actual and potential hazardous wastes to be 
generated during a project.  Removal of waste generated by a contractor as part of its work 
is the responsibilities of the contractor.  The contactor must ensure that hazardous waste is 
properly identified, stored, transported and disposed of in accordance with all applicable 
local, state and federal laws. The contractor’s employees must be appropriately trained to 
handle hazardous waste safely and in compliance with all applicable laws. 
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6.7 REPORTING CHEMICAL SPILLS 
 

In case of a spill, the contractor must contact OEAM followed by a written incident report to 
OEAM within twenty-four (24) hours of the occurrence.  The written report must include the 
following information: 

 
*Description of the spill and estimated quantity spilled; 
*Date and time of the spill; 
*Copy of MSDS for material spilled; and 
*Steps taken to reduce, eliminate, and prevent recurrence of the spill. 

 
6.8 HAZARDOUS CHEMICAL TRANSPORTATION 

  
At no time should hazardous material be transported in a manner that could result in an 
unsafe condition for the public.  The transportation of hazardous material shall be 
conducted in accordance with the Department of Transportation (DOT) Hazardous Materials 
Regulations for proper packaging; marking, labeling, handling, and documentation.  

 
6.9 HAZARDOUS COMMUNICATION (HAZCOM) 

 
The Contractor shall develop and implement and maintain a Hazard Communication Plan, to 
be submitted to OEAM prior to any assignment that requires repairing or removal of any 
hazardous substance.  The contractor shall submit an inventory of all hazardous chemicals 
that are used on each site.  The contractor shall also ensure that all containers that are 
brought on site for storage (e.g. gas, paint, etc.) are labeled and inspected in accordance 
with all applicable regulations. 

 
7.0 ENVIRONMENTAL REQUIREMENTS 

 
7.1 ASBESTOS CONTAINING MATERIALS 
 

Asbestos-Containing Building Materials (ACBM) and Potential Asbestos Containing Materials 
(PACM) may be present or encountered at some OEAM sites.  The Contractor will inform 
OEAM of the presence of known ACBM in the work area.  Upon discovery of materials 
suspected to contain asbestos, Contractors must stop work immediately and notify OEAM.  
 
*The Contractors’ shall have an Asbestos and Demolition License available; 
*The Contractors’ shall not break or crush asbestos sheeting; 
*The Contractors’ must use water spray to minimize asbestos dust; 
*The Contractors’’ employees must wear a respirator as necessary; 
*The Contractors’ must double wrap asbestos sheeting in plastic and clearly label; 
*The Contractors’ must deliver asbestos waste to a recognized Waste Management Facility; 
*The Contractors’ must manage and remove asbestos in strict accordance with the   
Occupational Health and Safety Regulations.  Insulating materials shall be presumed to be 
asbestos containing material until a laboratory analysis determines material to be non-
asbestos, or the material is labeled non-asbestos. 
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7.2 EXAMPLES OF MATERIALS THAT CAN CONTAIN ASBESTOS INCLUDE BUT IS NOT LIMITED 
TO: 

 
Pipe insulation, pipe coating boiler skin, gaskets, packing, floor tile, transit panels, roofing 
materials, cable insulation, wiring, sprayed on insulation, and brake linings. Only trained and 
qualified personnel can remove or disturb Asbestos Containing Material (ACM). If any 
Contractors’’ employee suspects or is unsure as to whether materials contain asbestos, they 
are to immediately contact their supervisor for clarification. 

 
7.3 REMOVING OR DISTURBING ASBESTOS 
 

Asbestos Containing Material (ACM) or Potential Asbestos Containing Material (PACM) is 
removed or disturbed, the amount and reason for the work will determine which of four 
classes and the related work practices and training that will be required. DO NOT enter an 
asbestos regulated area unless you are trained and meet the requirements for entry. 

 
7.3.1 SIGNS AND LABELS 

Regulated areas will have “danger asbestos” signs any disposal bags containing 
ACM/PACM shall be double bagged and labeled. 

 
7.3.2 TRAINING AND CERTIFICATIONS 

Personnel must successfully complete the appropriate level and frequency of 
training to be able to abate and handle ACM/PACM, and must carry the original 
license card on their person. 

7.4 LEAD 
 

Contractors must contact OEAM to arrange for testing before beginning work that involves 
the disturbance (e.g., grinding, sanding, welding) of painted surfaces or areas that may 
contain lead.  

 
7.5 MOLD REMEDIATION 
 

This section provides guidance for contractors and employees who may encounter moldy or 
potentially moldy building materials. This section is first designed to prevent mold growth 
and second to ensure compliance during mold remediation activities.  The following are EPA 
guidelines on how to prevent excessive mold growth from becoming a problem in City sites. 
 

 Perform regular building/HVAC inspections and maintenance as scheduled; 

 Clean and dry, wet or damp spots within 48 hours; 

 Store all raw building materials to prevent exposure to precipitation and moisture prior to 
and during installation; 

 Any newly installed materials found to contain excessive moisture must be removed and 
replaced at the expense of the contractor; 

 Repair leaky plumbing and leaks in the building as soon as possible; 

 Watch for condensation and wet spots, repair source(s) of moisture problem(s) as soon as 
possible; 
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 Prevent moisture due to condensation by increasing surface temperature or reducing the 
moisture level in air (humidity). To increase surface temperature, insulate or increase air 
circulation. To reduce the moisture level in air, repair leaks, increase ventilation (if outside 
air is cold and dry), or dehumidify (if outdoor air is warm and humid); 

 Keep heating, ventilation, and air conditioning (HVAC) drip pans clean, flowing properly, and 
unobstructed; 
Maintain low indoor humidity, below 60% relative humidity (RH), ideally 30-50%, if possible; 
Don’t let foundations stay wet. Provide drainage and slope the ground away from the 
foundation; and 
Minimize the use of wet extraction machines on carpets during humid seasons (i.e. 
summer). 

 
The following are EPA guidelines on how to safely investigate and evaluate mold and moisture 
problems.  
 

 Contact the Office of Environmental, Health, Safety and Security if a mold problem is 
expected or found; 

 Do not touch mold or moldy items with bare hands; 

 Do not get mold or mold spores in your eyes; 

 Do not inhale mold or mold spores; 

 Consider using PPE when disturbing mold. The minimum PPE is a N-95 respirator, gloves, 
and eye protection; and 

 Consult Table 2 of the EPA’s guideline for “Mold Remediation in Schools and Commercial 
Buildings” for Personal Protective Equipment (PPE) and containment guidelines. 

  
7.6 REFRIGERANT GASES (CFCS) 

 
It shall be the contractor’s responsibility to collect Refrigerant Gases in specially sealed cylinders 
by a licensed waste disposal contractor.  These CFCs are not to be released into the atmosphere 
as they are strong ozone depleting agents.  CFC’s and HCFC’s must be recovered from air 
conditioning units during servicing or decommissioning. 

 
7.7  PAINT STORAGE AND HANDLING 

 
Painting operations can present significant hazards to both the painters and fellow workers in 
the work area. Specific precautions must be taken to control hazards when painting activities 
are in progress.  If the surface to be painted requires preparation, determine if the current 
coating contains lead or if the material it is applied to contains asbestos. If either lead or 
asbestos is present, take the necessary precautions. 

 
Flammable solvents or paints shall be handled only in approved safety containers and shall be 
properly identified and labeled.  Brush or roller applications of paint shall be used when 
practical. Spray painting shall be used only after administrative and engineering controls are 
established.  Any confined area where spray painting, or surface treating or cleaning with 
solvents is being done shall be properly ventilated and guarded against all sources of ignition 
including smoking, welding, and burning.  Do not strike matches or go near open flame while 



 

17 

C:/COA/OEAM/FM/OPS/CONTRACTORSECURITY HB JULY 2014 

wearing clothing contaminated with flammable substance.  Do not use gasoline as a cleaning or 
degreasing agent. 

 
7.8 PRECAUTIONS WITH SOLUTIONS AND SOLVENTS 

 
Kerosene, Naptha and other petroleum solvents are combustible liquids. When using these 
materials, particularly in spray or atomizing equipment, be sure there are no open flames or 
sparks in the vicinity. The work area shall be well ventilated.  Sparks and flames must be kept 
well away from areas where acetone is used and stored. The quantity of acetone kept outside of 
designated storage areas must be no more than is immediately needed. Containers of acetone 
must be kept tightly closed when not in use.  Transport small quantities of solvent only in 
approved, properly marked, safety containers. The container may require a grounding system to 
dissipate static charges. 
 

7.9 FLUORESCENT LIGHT BULBS, ELECTRONIC AND PCB-CONTAINING  
 BALLAST 

 
Contractors removing fluorescent light bulbs are responsible for packaging the bulbs and 
ballasts, and delivering them to an on-site area designated by OEAM for recycling or disposal.   

 
7.10 INDOOR AIR QUALITY 

 
Contractors must contact OEAM before beginning activities that are likely to generate odors in 
or near occupied areas or building air intakes (e.g., use of paints, adhesives, and combustion 
engines or other odor-producing chemicals or processes). Additional ventilation or other process 
controls must be initiated to prevent buildup of vapors or gases that could result in health 
hazards, fire hazards, or nuisance odors.  

 
7.11  WATER POLLUTION 

 
It is against the law to place any material (other than clean water) in a position where it is likely 
to leak, fall or be blown into any drain or gutter that is used to receive rainwater.  Allowing this 
to occur can result in an on-the spot fine or legal actions against a business or an individual. 

 
7.12  EROSION AND SEDIMENT CONTROL 

 
Contractors allowing material to enter a waterway or even leaving the material where it can be 
washed off-site could expect fines or legal actions.  Soil, sand, cement and many other 
pollutants can be washed into waterways-harming wildlife and causing an array other problems. 

 
7.13  STORM WATER SYSTEMS  

 
Prior to starting any project the contactor is responsible for obtaining the proper storm water 
permit; develop site specific Storm Water Pollution Prevention Plan (SWPP) and implementing 
appropriate best management practices.  The contractor must post the EPA Permit Number or 
the Notice of Intent (NOI).  The contractor must provide a copy of the completed NOI and the 
Storm Water Pollution Prevention Plan to OEAM prior to any assignment. 
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7.14   CONTAMINATED SOILS 
 

Soils may be contaminated with oil, asbestos, cyanide, heavy metals or any toxic material. 
OEAM must be informed about any incidence of soil contamination that may occur or be 
discovered. Contractors must contact a licensed waste disposal contractor to collect and remove 
contaminated soil in an approved container; such removal must be authorized by OEAM. 

 
7.15   DECONTAMINATION 

 
Some City facilities may contain process piping, process ductwork, and process tools that carry 
or contain hazardous materials.  Decontamination verification must be completed before the 
pipes, ductwork, and/or process tools are removed from the site. 
 

7.16 REGULATIONS 
 

Clean Air Act regulates emissions of pollutant in the atmosphere include hydrocarbon vapors, 
emissions by treatment technology, unless air quality requires stricter limits. 
 
Clean Water Act regulates the discharge of waste to receiving. 
 
Resource Conservation and Recovery Act (RCRA) regulates generation, manifesting, 
transportation, storage, treatment and disposal of hazardous solid wastes, storage of fuels in 
underground tank. 
 
Comprehensive Environmental Response, Compensation and Liability Act (CERCLA) regulates 
the cleanup of leaking landfills, reporting spills of certain chemicals, the responsibility and 
liability for contaminated disposal cleanup. 
 
Superfund Amendment and Reauthorization Act (SARA Title III) regulates emergency response 
plans, right to know issues, and chemical release reporting. 

 
Occupational Safety and Health Act (OSHA) regulates employees’ right to know, responsible for 
keeping work area free of hazards, specific procedures for job and industry safety. 

 
Toxic Substances Control Act (TSCA) regulates commercial use of most chemical use disposal of 
Asbestos, PCB, CFCs, reporting all adverse health effects, use labeling, and documentation for 
chemicals that pose a risk to health or the environment.  The law requires you to report any 
incident that you believe fits the description of possibly causing significant damage to human 
health or environment.  That information should be reported to OEAM included the following: 

 

 An illness or death associated with the use of products or related to chemicals used at a 
work location; 

 Pattern of illness occurring among employees or customers; 

 Results of laboratory experiments test which indicate potential adverse health, and 
environmental effects that may occur; and 

 Spills or widespread contamination of chemicals not covered by other reporting regulations. 
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Hazardous Materials Transportation Act regulates hazardous material transported in 
commerce, activities associated with identifying and classifying hazardous material marking, 
labeling, placarding and packaging the material, and documentation of material, loading, 
unloading, incidental storage of hazardous material and reporting unintentional releases. 

 
 Safe Drinking Water Act regulates enforces quality procedures for drinking water. 
 

 
8.0 SAFETY REQUIREMENTS 

 
8.1 SAFE PERFORMANCE SELF-ASSESSMENT 

 
 ASSESS THE RISK;  
 What could go wrong? 
 What is the worst thing that could happen, if something goes wrong? 
 
 ANALYZE HOW TO REDUCE THE RISK 
 Do I have all the necessary training and knowledge to do this job safely? 
 Do I have all the proper tools and personal protective equipment? 
 
 ACT TO ENSURE SAFE OPERATIONS 
 Take necessary actions to make sure the job is done safely! 
 Follow written procedures! 
 Ask for assistance, if needed 
  

8.2 SAFETY SIGNS IN THE WORKPLACE 
 

Warning signs and safety instructions have become a part of ever day life in recent years and more 
so in the workplace.  Workplace safety signs are simply markings placed by employers that 
identity s specific risk, hazards or other safety-related issues.  Signs are used to warn employees 
and member of the public about dangerous substances like acid, or to point out fire exits.  They 
also give general information or specific instructions about equipment that must be worn in 
designated areas.  Some signs must be displayed as part of the health and safety rules to reduce 
risk while some industries carry other more specific requirements. 
 

8.3 FIRE PROTECTION AND DETECTION SYSTEMS 
 

When welding, cutting or grinding, follow established hot work procedures, including fire watch.  
Flammable and combustible liquids must be stored in proper containers and handled in 
accordance with regulatory requirements for bonding and grounding.  Accumulations of 
combustible trash (oily rags, paper) are often prime spots for fire ignition and are not permitted 
by OEAM.  It shall be OEAM to maintain fire protection equipment in a fully operational state.  
Report potential fire hazards to the immediate supervisor.  Do not use flame or spark producing 
tools in areas where combustible gases or dusts exist. Exercise extra caution around coal transfer 
points due to increased dust levels.  Observe all “no smoking” signs; do not obstruct exit doors, 
stairs or walkways. 
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8.4 FIRE TRIANGLE   Fuel       Ignition 
 
          Oxygen 

 
Fuel can be oil or other petroleum products, solid combustibles such as paper, room furnishings or 
plastic, or natural gas   

 
Ignition may be electrical, hot surfaces, welding sparks, hand tools, discharge static electricity, 
flashlights or cameras.  Attention to hot work permitting and observation of electrically classified 
areas are key to keeping sources of ignition away from sources of fuel. 

 
Oxygen is present all around us in the atmosphere these three combinations can be lethal; 
particularly when performing hot work.  Oxygen sources should always be isolated. 

 
8.5 FIRE CLASSES 

 
Class A fires occur with wood, tress, coal, cloth and paper.  The most commonly used extinguisher 
agent is water.   
 
Class B-Fires occur with vapor –air mixture over the surface of flammable and combustible liquids 
such as, but not limited to grease, gasoline, hydraulic oil, diesel fuel and lubricating oil.  The most 
commonly used fire extinguisher is a dry chemical, a carbon dioxide or water fog extinguishers can 
also be used. 
 
Class C-Fires occur in electrical equipment where non-conducting extinguisher agent must be 
used, such as dry chemical, carbon dioxide, and halons are suitable.  However carbon dioxide 
extinguishers are not recommended for outdoor use due to wind dilution.  Foam and water 
conduct electricity and shall not be used to combat electrical fires. 
 
Class D-Fires occur in metal only, involving combustible metal, such as magnesium, sodium, 
potassium, sodium-potassium alloys, uranium, and powdered aluminum. 
 
Class K-Fires involving cooking oil and grease. These fire extinguishers are kept in kitchen facilities. 
 

8.7 HOT WORK-WELDING, CUTTING AND BRAZING 
 

Contractors must obtain authorization from OEAM prior to work activity and ensure that all safety 
precautions are met.  Contractors must ensure that fire alarms are isolated.  Adequate fire 
protection must be present, with suitable fire extinguishers attached to, or near each welding 
plant.  Welders must use screens to protect all personnel from welding flashes and any waste 
produced during the welding process.   
 
In addition, the contractor must also maintain the following in accordance with OSHA regulations: 

   

 Proof of Hot Work Permit; 

 Remove combustible materials from the area before beginning work; 

 Elevate oxygen/acetylene hoses several feet above the work area or otherwise    protect 
them from damage; 
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 Install anti-flash back (safety/check) valves in both the oxygen/acetylene hoses  at the 
regulator; 

 Shield adjacent area with welding partitions; and 

 Have a second person stand by with an approved fire extinguisher for welding and   burning 
operations. 
 

8.8 TOXIC FUMES 
 

Welding can create toxic fumes. Make sure you have proper ventilation. Keep as much distance as 
possible between the welding plume and your face. Wear the appropriate PPE.  Check the MSDS 
for the welding rod and components to be used.  Remove any paint before welding, burning, or 
grinding.  Remove any degreasers – when welded, chlorinated degreasers can produce phosgene 
gas, which is extremely toxic. 

 
8.9 CONFINED SPACE 

 
A confined space is an area with limited or restricted means of entry or exit that a person can 
actually enter with their body and that is not designed for continuous human occupancy.  Working 
in these areas requires special training, precautions and permitting.  No worker shall enter an area 
meeting the definition of confined space unless properly trained and authorized. Work that is 
performed in all of the sites under the purview of the Office of Facilities will conform to the 
appropriate OSHA standards.  Contractors must ensure that fume evacuation, airflow and 
exchanges of air are all maintained as necessary; confined space gas detection equipment must be 
used to test the environment. 

 
8.10 LOCKOUT TAG OUT (LOTO) 

 
The contractor is responsible for developing, implementing and maintaining his/her own 
Lockout/Tagout Program in accordance with OSHA regulations as it applies to the work of their 
contract.  Contractors shall submit a copy of its Lockout/Tagout Program to OEAM before the start 
of any work.  Unless otherwise directed, OEAM will shut down and start up utility systems. 
 
ENERGY SOURCES 
There are several energy sources, all of them may be locked and tagged. The list 
includes: 
*Electrical 
*Hydraulic 
*Pneumatic 
*Chemical 
*Thermal 

 
8.11 DANGER & OUT OF SERVICE TAGS  

 
OEAMs staff will use the tagging system in accordance with procedures when necessary.  OEAM 
shall provide the ‘Danger’ and ‘Out of Service’ tags and use as follows: 
 
For your own protection: 

 Isolate all equipment, switches and controls required to ensure your work-site is safe.] 
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 Place your tag(s) on all electrical switches and switchboards, other appropriate switches, valves, 
main isolators or key rings. 

 Leave other tags alone. Never remove someone else’s danger tag. 

 Do not operate switches, valves or equipment that displays a ‘Danger’ tag or ‘Out of Service’ tag.  
 
Change ‘Danger’ Tags to ‘Out of Service” Tags: 
If the equipment is still not safe at the end of the shift, the ‘Danger’ tag must be changed to an 
‘Out of Service’ tag. 

 
8.12 PROTECTIVE BARRIERS 

 
Protective barriers material may be rope, railings, baffles, caps, barricades, or walls.  Protective 
barriers shall be placed at such a height and position as to prevent personnel from entering areas 
that are hazardous. The erection of the barrier must take into account the physical layout of the 
equipment, the nature of adjoining equipment, aisle ways, thoroughfares, and operating 
equipment.  Barriers should be placed: 
 

 A minimum of 10 feet from open excavations greater than 5 feet deep; otherwise, a minimum 
distance equivalent to depth of the excavation. 

 A minimum of 10 feet from overhead work on scaffolds or ladders. 

 A distance from the hazard sufficient that a fall at the barrier rope will not result in the individual 
coming in contact with the hazard.  Never use safety rope for other than its intended purpose.  
OEAM will be responsible for placing or removing industrial safety barriers.  

 
8.13 EXCAVATION & TRENCHING 

 
Excavation is any man-made cut, cavity or depression in the earth’s surface formed by earth 
removal.  All excavation must be adequately shored and safe access must be provided in all 
excavations.  Contractors must have written authorization for OEAM prior to any excavation work, 
obtain drawings of the services located in the area. 
 

8.14 ELECTRICAL SAFETY 
 

Only qualified electricians are permitted to work on electrical systems and equipment that uses or 
controls electrical power.  All work shall be conducted in accordance with the National Fire 
Protection Agency 70E standard for Electrical Safety in the work place. Contractors must not 
operate electrical tools or equipment in wet areas or areas where potentially flammable dust, 
vapors, or liquids are present, unless written authorization is obtained from the OEAM.  
Contractors should erect barriers and post warning signs to ensure non-authorized personnel stay 
clear of the work area. 

 
8.15 LADDERS 

 
The location of the ladder and the type of work activity may require additional safety 
requirements. For example, a ladder positioned next to an opening would require fall protection. 
The type of work and the work environment also dictates the type of ladder to be used, (e.g., 
metal ladders shall not be used where there is an electric shock potential.)  Ladders must be 
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inspected for wear or damage prior to use.  Ensure the ladder is used as intended and within the 
designated specifications.  Avoid overhead obstructions when setting up a ladder.  Ensure all 
ladders have appropriate feet and rest on a solid base.  Position the ladder properly. Good rules of 
thumb for ladder positioning are the use of the palm test. 

 

 Stand with your arms out straight ahead 

 Place your toes against the bottom of the ladder 

 Make sure your palms touch the shoulder level rung 

 Place a ladder one foot out from a vertical surface for every four feet of ladder height. 

 Stabilize a straight/extension ladder with a tie off near the upper support unless a co-worker 
stabilizes the ladder. 

 Keep a three-point contact when climbing or working on a ladder. 
 

8.16 FALL PROTECTION 
 

Full body harnesses with shock-absorbing lanyard of less than six feet or retractable lanyard of any 
length are to be used where fall protection is required by governmental regulations.  Fall 
protection equipment is to be inspected prior to use. The equipment must be free of rips, tears, 
nicks, and deterioration. Lanyard snap hooks (double release type only) must work properly. At a 
minimum, use when working more than 4 feet (General Industry Standard) or 6 feet (Construction 
Standard) above the floor/ground, while having no handrails or means for eliminating a fall 
potential. Additionally, working/moving from a manlift, bucket truck, or boom requires the use of 
fall protection.  The lanyard is to be fastened to approved fall protection points only. To assure 
your safety, attach the lanyard only to:   
 

 Lines installed specifically for fall protection purposes 

 Approved structural materials 

 Connection points on lifts or buckets 

 Scaffolds specifically designed to handle a fall protection device 

 A lanyard must be hooked according to the manufacturer’s recommendations. 
 

8.17 FORKLIFT OPERATION 
 

Contractors operating forklifts shall have training and a valid license. Contractors are not allowed 
to use Office of Facilities Management forklifts.  The use of internal combustion engine equipment 
(propane, diesel) indoors is discouraged.   
 
Do not operate forklifts if certification has expired.  When parked, keep the forks or platform in 
the lowered position.  When traveling, forklifts or platforms must be in a lowered position.  Never 
allow anyone to stand on or pass under elevated forklifts.  Wear the seat belt provided. 

 
8.18 SAFE MOBILE CRANE OPERATION 

 
It is mandatory that personnel who operate mobile cranes be trained on the crane to be operated.  
Operators must be qualified on the cranes and the aerial lifts that they operate and know the 
clearance requirements for working near overhead-energized lines.  All other employees must be 
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familiar with basic crane safety and also be aware of clearance requirements when directing crane 
movements. 

 
8.19 HAND TRUCK SAFETY 

 
Never overload hand trucks or dollies and always be sure the load is properly balanced and is safe 
to move without fear of tipping or turning over. If needed, secure the load with bungee straps, 
strap and ratchets, chains or similar devices. 
 

8.20 OVERHEAD WORK 
 

At the beginning of each job, before initially going on any roof, tank or vessel roof, OEAM must be 
notified.  Contractor must assess the condition of the roof prior to performing work and must 
evaluate potential exposure to electrical utilities. Certain roofs present special hazards due to 
their inability to bear weight.  Contractors must determine additional safety practices when 
structural weaknesses are suspected regardless of the materials of construction.  Safety harness 
and fall protection systems must be worn while on any roof.   Contractor must submit a detailed 
safety plan to OEAM prior to any roof repairs. Under no circumstance will debris or material be 
thrown or dropped from any roofs under OEAM purview.  When working overhead, the area 
below must be roped off with appropriate signage or other equivalent measures taken to protect 
workers in the area. 

 
8.21 LASERS AND RADIATION SAFETY 

 
Lasers and radiation may only be used by persons who have completed a recognized course.  
Radiation-producing equipment includes but is not limited to gauges installed in power plants that 
detect the presence or absence of coal or water, portable gauges used by construction inspectors, 
radiography cameras used by licensed Contractors, and other laboratory instrumentation.  All 
radiation areas shall be roped off and marked conspicuously with signs that bear the radiation 
symbol and the words “caution – radiation area.”  The barrier rope shall be magenta and yellow.   

 
Contractors shall only use power tools that are double insulated or equipped with grounded 
power cords.  Ground Fault Interrupters (GFI) or other similar devices shall be used in wet or damp 
locations.  

 
8.23 POWDER ACTUATED TOOLS 

 
Contractors who operate powder-actuated tools must be properly trained in their use and carry a 
valid operator’s card provided by the equipment manufacturer.   Each powder-actuated tool must 
be stored in its own locked container when not being used.   A sign at least 7 inches by 10 inches 
with bold face type reading “POWDER-ACTUATED TOOLS IN USE” must be conspicuously posted 
when the tool is being used.  Powder-actuated tools must be left unloaded until they are actually 
ready to be used.  Powder-actuated tools must be inspected for obstructions or defects each day 
before use.  All Powder-actuated tool operators must have and use appropriate personal 
protective equipment such as hard hats, safety goggles, safety shoes and ear protectors. 
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8.24  SCAFFOLD SAFETY 
 

When erecting scaffolds at a height greater than four feet personnel will use appropriate fall 
restraint equipment.  Only trained and qualified personnel shall erect, modify or tear down 
scaffolds.  Scaffolding shall be erected so as not to interfere with equipment.  Scaffolding shall be 
sized to provide adequate working space for personnel and the task(s).  Toe boards and mid and 
top guard rails shall be installed on scaffolds.  Scaffolds over or near a walkway shall be securely 
screened from the toe board to the top guardrail.  A scaffold shall not be used unless recently 
inspected and a scaffold inspection tag is attached and verified before each shift.  All scaffolds will 
be assembled using construction grade, medium quality scaffolding.  Access to scaffold platforms 
shall not require climbing over guardrails. 

 
8.25 WINDOW WASHING SAFETY 

 
Window washing shall be conducted using suspended scaffolds (single or two points), a 
boatswain’s chair, or other OSHA compliant method. Scaffolding apparatus shall comply with the 
requirements of 29 CFR 1910.28. Window washing anchors located on any Office of Facilities 
Management building shall be verified by the window washing contractors. All reports or 
inspections of anchor points shall be provided to OEAM. 

 
8.26 OBSTRUCTIONS 

 
Access to building entrances, lobbies, corridors, aisles, stairways, doors and exits must be kept 
free and clear during normal work hours.  Access to emergency equipment must be maintained at 
all times. Contractors must not move or relocate emergency equipment without written approval 
from OEAM. 
 

8.27 BANNED AND RESTRICTED CHEMICALS 
 

Banned Chemicals 
The chemicals listed in the sections below will not be brought on Office of Facilities Management 
sites.  

  
ChloroFluoro Compounds 
Contractors are not to bring any of the following CFCs onto Office of Facilities Management sites. 
These CFCs are banned because of their ozone-depleting potential. 

 

Common 
Name 

Chemical 
 Name 

Formula CAS # 

CFC-11 Trichlorofluoromethane CFCl3 75-69-4 
CFC-12 Dichlorodifluoromethane CCl2F2 75-71-8 
CFC-13 Chlorodifluoromethane CF3Cl 75-72-9 

CFC-111 Pentachlorofluoroethane C2FCl3 354-56-3 
CFC-112 1,2-Difluorotetrachloroethane C2F2Cl4 76-12-0 
CFC-113 Trichlorotrifluoroethane CCl2F-CClF2 76-13-1 
CFC-114 Dichlorotetrafluoroethane CF2Cl-CClF2 76-14-2 

CFC-115 
Monochloropentafluoroethan

e 
CClF2-CF3 76-15-3 
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CFC-211 Heptachlorofluoropropane C3FCl7 422-78-6 
CFC-212 Hexachlorodifluoropropane C3F2Cl6 3182-26-1 
CFC-213 Pentachlorotrifluoropropane C3F3Cl5 2354-06-5 

CFC-214 
Tetrachlorotetrafluoropropan

e 
C3F4Cl4 29255-31-0 

CFC-215 
1,2,2-

Trichloropentafluoropropane 
C3F5Cl3 1599-41-3 

CFC-216 
1,2-

Dichlorohexafluoropropane 
C3F6Cl2 42560-98-5 

CFC-217 Heptafluoropropyl chloride C3F7Cl 422-86-6 
Phase out of some of these CFCs used in chillers and air conditioning units is currently in 

progress 

 
Halons 

 
Contractors’ are not to bring any of the following halons onto OEAM site. As CFCs, the halons 
are banned because of their potential to deplete the stratospheric ozone layer.  

 

Common Name Chemical Name Formula CAS # 

Halon 1211 
Bromochlorodifluorometha

ne 
CBrClF2 353-59-3 

Halon 1301 Bromotrifluoromethane CBrF3 75-63-8 

Halon 2402 
1,2-

Dibromotetrafluoroethane 
C2Br2F4 25497-30-7 

These chemicals are currently permitted for use in fire extinguishers but will be phased out. 

 
 Glycol Ethers 
 

2-methoxyethanol CAS# 109-86-4 
2-methoxyethanol acetate CAS# 110-49-6 
2-ethoxyethyl acetate CAS# 111-15-9 
2-ethoxyethanol CAS# 110-80-5 
Diethylene glycol dimethyl ether CAS# 111-96-6 

 
Asbestos 

 
Asbestos-containing material is not allowed in any new construction or for use in building 
modifications or repairs on any the Facilities Management sites. 

 
RESTRICTED CHEMICALS 
 

The Contractors’ should attempt to find less hazardous substitutes for chemicals listed in 
this section. 

 Confirmed and strongly suspected human carcinogens such as arsenic, beryllium, chromic 
acid, and radioactive material in unsealed sources; 

 Highly toxic and/or highly flammable gasses such as arsine, chlorine, diborane, 
dichlorosilane, hydrogen, and phosphine; 
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 Pyrophoric chemicals such as diborane, diethyl telluride, and silane; 

 Sensitizers such as ethylenediamine and methylene bisphenyl isocyanate (MDI); 

 Unstable and/or highly reactive chemicals that may cause explosions such as hydrazine, 
liquid oxygen, red phosphorous, and perchloric acid; 

 Chemicals on EPA’s 33/50 List: 
 

Name Formula CAS # Name Formula CAS # 

Dichloromethane CH2Cl2 75-09-2 Cadmium Compounds - - 
Chloroform CHCl3 67-66-3 Chromium Compounds - - 

Carbon tetrachloride CCl4 56-23-5 Cyanide Compounds - - 
Trichloroethylene C2HCl3 79-01-6 Lead Compounds - - 

1,1,1-Trichlorethane C2H3Cl3 71-55-6 Mercury Compounds - - 
Tetrachloroethylene C2Cl4 127-18-4 Nickel Compounds - - 
Methyl Ethyl Ketone C4H8O 78-93-3    

Benzene C6H6 71-43-2    
Methyl Isobutyl Ketone C6H12O 108-10-1    

Toluene C7H8 108-88-3    

*NOTE:  OEAM ENCOURAGES GREEN BUILD PRODUCTS AND CHEMICALS. 
 

8.28 ACRONYMS  
 
 CFS’s- Carbon, Fluorine and Hydrogen (Chlorofluorocarbons)  
 
 MSDS- Material Safety Data Sheets 
  
 OSHA-Occupational Safety and Health Act 
 
 ACBM-Asbestos Containing Building Material 
 
 PCBM-Potential Asbestos Containing Building Material 
 
 HCFC- Hydrogen, Fluorine, and Carbon- Hydrochloroflurocartons 
 

EPA-Environmental Protection Agency 
 
SWPP-Storm Water Pollution Plan 
 
NOI-Notice of Intent 
 
PCB-Polychlorinated biphenyl 
 
GFI-Ground Fault Interrupters 
 
CFR-Code of Federal Regulations 
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CONTRACTOR ACKNOWLEDGEMENT 
 
I have received and reviewed OEAM Environmental, Health, Safety and Security Manual.  I 
understand the requirements applicable to activities our company will be performing for 
OEAM.   
 
I will make sure all employees of our company and our sub-contractors are provided a copy 
of the Safety Manual and understand and agree to the requirements outlined herein. 

 
Office of Enterprise Assets Management 
 
 

Contractors’ Company Name: 

Signature: 
 
 

Signature: 

Typed Name: 
 
 

Typed Name: 

Title: 
 
 

Title: 

Date: 
 
 

Date: 
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City of Atlanta 

Office of Enterprise Assets Management  

CONTRACTOR CHECK LIST 

 

The following checklist is provided to assist the contractors with complying with the 
requirements outlined in the Environmental, Health, Safety and Security (EHSS) Program.   

Name of Project 
Manager/Coordinator: 

 

Work Site(s)  

and Location(s):  

Applicable Date(s):  

Contractor’s  Name:  

Contractor’s 
Representative: 

 

24-hour phone number:  

    Action Required  

Safety Orientation with EHSS Required? 
If yes, the contractor is scheduled to attend on______ (month/day) at__________ (time). 

Yes  No  

Asbestos review required? 
 

Yes  No  

Lead materials review required? 
. 

Yes  No  

Will the work require entry into a permit-required confined space? Yes  No  

 If yes, inform the contractor about known hazards and history of entry operations for 
each space that they will enter.  

 

 If yes, the Project Manager/Coordinator will debrief the contractor after the work in 
these spaces is completed. 

 

 Will both the Contractors’ and OEAM personnel be working in or near the permit-
required confined space(s)? 

Yes  No  

 If yes, determine if the Project Manager/Coordinator or the contractor will coordinate 
entry operations to assure that everyone is aware of any work that is taking place that 
could affect personnel in the confined space. 

 

 If yes, at the end of entry operations, obtain a copy of all canceled permits, and send a 
copy of this information to EHSS. 
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Hazard Communication:   
Provide the following to the contractor: 

 Information on precautions and safety procedures that must be followed in the work 
area. 

 Access to MSDS for hazardous chemicals located in the work area. 

 Information regarding the labeling system used in the work area. 

 Emergency procedures to be followed in the event of accidental exposure or release of 
hazardous chemicals or materials. 

 
Obtain a list of chemicals and MSDS for all chemicals that the contractor will be using.  
Provide a copy to EHSS for review and approval. 
 
The contractor understands that MSDS must be kept on-site for all chemicals used by the 
contractor on City sites, and that no other chemicals may be brought on-site without prior 
approval by the Project Manager/Coordinator . 

Yes  No  

Will work be conducted on the roof of a building where fume hood exhausts are located? Yes  No  

 If yes, either coordinate access with OEAM to make sure that fume hoods in the work 
area are shut down, or inform the contractor of precautions that should be taken. 

 

Will work by the contractor involve electrical or mechanical systems? Yes  No  

 If yes, inform the contractor of the Lockout/Tagout procedures by OEAM personnel.  
Make sure that all the contractor employees in the work area are aware of the 
Lockout/Tagout procedures. 

 

Will Hot Work Permits be required during the Contractor’s work? Yes  No  

If yes, coordinate Hot Work permits with the City of Atlanta’s permitting Department.    
The contractor understands that any hazardous waste generated during the work must be 
disposed of in a manner consistent with all applicable state and federal regulations, and 
that prior approval is required for the disposal method and disposal site? 

Yes  No  

The contractor representative understands that it is his/her responsibility to relay the 
above information to other contract employees and his or her subcontractors. 

Yes  No  

The contractor has been given the opportunity to ask questions and have those questions 
answered to his/her satisfaction. 

Yes  No  
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DISPUTE RESOLUTION PROCEDURES 

 

If Service Provider contends it is entitled to compensation or any other relief from City or if 

there are any disagreements over the scope of Services or proposed changes to the Services, 

Service Provider shall, without delay and within three (3) days of being aware of the 

circumstances giving rise to Service Provider's claim, provide written notice of its claim to City.  

If Service Provider fails to give timely notice as required by this subsection or if Service 

Provider commences any alleged additional work without first providing notice, Service Provider 

shall not be entitled to compensation or adjustment for any such work to the extent timely notice 

was not provided.  Such notice shall include sufficient information to advise City of the 

circumstances giving rise to the claim, the specific contractual adjustment of relief requested and 

the basis for such request.  Within ten (10) days of the date that Service Provider's written notice 

to City is required under this subsection, Service Provider shall submit a Proposed Change 

Document relating to the claim meeting the requirements of Subsection 5.3.2 of this Agreement.   

The parties are fully committed to working with each other throughout the Project and agree to 

communicate regularly with each other at all times so as to avoid or minimize disputes or 

disagreements.  If disputes or disagreements do arise, Service Provider and City each commit to 

resolving such disputes or disagreements in an amicable, professional and expeditious manner so 

as to avoid unnecessary losses, delays and disruptions to the Services.   

If a dispute or disagreement cannot be resolved informally Service Provider Authorized 

Representative and Authorized City Representative, upon the request of either party, shall meet 

as soon as conveniently possible, but in no case later than thirty (30) days after such a request is 

made, to attempt to resolve such dispute or disagreement.  Prior to any meetings between the 

Authorized Representatives, the parties will exchange relevant information that will assist the 

parties in resolving their dispute or disagreement. 

If City and Service Provider are still unable to resolve their dispute, each agrees to consider 

submitting such dispute to mediation or other acceptable form of alternate dispute resolution.  
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APPENDIX B 
INSURANCE & BONDING REQUIREMENTS 

FC-8463, City of Atlanta Public Art Conservation  
 

A. Preamble 
 
 The following requirements apply to all work under the agreement.  Compliance is 
required by all Contractors/Consultants.  To the extent permitted by applicable law, the City 
of Atlanta (“City”) reserves the right to adjust or waive any insurance or bonding 
requirements contained in this Appendix B and applicable to the agreement. 
 

1. Evidence of Insurance Required Before Work Begins 
 
 No work under the agreement may be commenced until all insurance and 
bonding requirements contained in this Appendix B, or required by applicable law, 
have been complied with and evidence of such compliance satisfactory to City as 
to form and content has been filed with City.  Contractor/Consultant must provide 
City with a Certificate of Insurance that clearly and unconditionally indicates that 
Contractor/Consultant has complied with all insurance and bonding requirements set 
forth in this Appendix B and applicable to the agreement. If the Contractor/Consultant is 
a joint venture, the insurance certificate should name the joint venture, rather than the 
joint venture partners individually, as the primary insured. In accordance with the 
solicitation documents applicable to the agreement at the time Contractor/Consultant 
submits to City its executed agreement, Contractor/Consultant must satisfy all insurance 
and bonding requirements required by this Appendix B and applicable by law, and 
provide the required written documentation to City evidencing such compliance.  In the 
event that Contractor/Consultant does not comply with such submittal requirements 
within the time period established by the solicitation documents applicable to the 
agreement, City may, in addition to any other rights City may have under the solicitation 
documents applicable to the agreement or under applicable law, make a claim against 
any bid security provided by Contractor/Consultant. 
 
 2. Minimum Financial Security Requirements 
 
 All companies providing insurance required by this Appendix B must meet certain 
minimum financial security requirements.  These requirements must conform to the 
ratings published by A.M. Best & Co. in the current Best's Key Rating Guide - Property-
Casualty.  The ratings for each company must be indicated on the documentation 
provided by Contractor/Consultant to City certifying that all insurance and bonding 
requirements set forth in this Appendix B and applicable to the agreement have been 
unconditionally satisfied. 
 

For all agreements, regardless of size, companies providing insurance or bonds 
under the agreement must meet the following requirements: 

 
i) Best's rating not less than A-,  
ii) Best's Financial Size Category not less than Class VII, and 
iii) Companies must be authorized to conduct and transact insurance 

contracts by the Insurance Commissioner, State of Georgia. 
iv) All bid, performance and payment bonds must be underwritten by a U.S. 

Treasury Circular 570 listed company. 
 
 



 

 

If the issuing company does not meet these minimum requirements, or for any 
other reason is or becomes unsatisfactory to City, City will notify Contractor/Consultant 
in writing.  Contractor/Consultant must promptly obtain a new policy or bond issued by 
an insurer acceptable to City and submits to City evidence of its compliance with these 
conditions. 
 
 Contractor/Consultant’s failure to comply with all insurance and bonding 
requirements set forth in this Appendix B and applicable to the agreement will not relieve 
Contractor/Consultant from any liability under the agreement.  Contractor/Consultant’s 
obligations to comply with all insurance and bonding requirements set forth in Appendix 
B and applicable to the agreement will not be construed to conflict with or limit 
Contractor/Consultant’s/Consultant’s indemnification obligations under the agreement. 
 

3. Insurance Required for Duration of Contract 
 
 All insurance and bonds required by this Appendix B must be maintained during 
the entire term of the agreement, including any renewal or extension terms, and until all 
work has been completed to the satisfaction of City. 
 
4. Notices of Cancellation & Renewal  
 

  Contractor/Consultant must, notify the City of Atlanta in writing at the address 
listed below by mail, hand-delivery or facsimile transmission, within 2 days of any notices 
received from any insurance carriers providing insurance coverage under this 
Agreement and Appendix B that concern the proposed cancellation, or termination of 
coverage.   

Enterprise Risk Management  
68 Mitchell St.  Suite 9100 
Atlanta, GA 30303 
Facsimile No. (404) 658-7450 

Confirmation of any mailed notices must be evidenced by return receipts of registered or 
certified mail.  
 

Contractor/Consultant shall provide the City with evidence of required insurance 
prior to the commencement of this agreement, and, thereafter, with a certificate 
evidencing renewals or changes to required policies of insurance at least fifteen (15) 
days prior to the expiration of previously provided certificates.  

 
5. Agent Acting as Authorized Representative 
 
 Each and every agent acting as Authorized Representative on behalf of a 
company affording coverage under this contract shall warrant when signing the Accord 
Certificate of Insurance that specific authorization has been granted by the Companies 
for the Agent to  bind coverage as required and to execute the Acord Certificates of 
Insurance as evidence  of such coverage. City of Atlanta coverage requirements 
may be broader than the original policies; these requirements have been conveyed to 
the Companies for these terms and conditions. 
 
 In addition, each and every agent shall warrant when signing the Acord 
Certificate of  Insurance that the Agent is licensed to do business in the State of 
Georgia and that the  Company or Companies are currently in good standing in the 
State of Georgia. 



 

 

6. Certificate Holder 
 

The City of Atlanta must be named as certificate holder. All notices must be 
mailed to the attention of Enterprise Risk Management at 68 Mitchell Street, Suite, 
9100, Atlanta, Georgia 30303. 
 
7. Project Number & Name  

 
The project number and name must be referenced in the description section of 

the insurance certificate.  
 
 

8. Additional Insured Endorsements Form CG 20 26 07 04 or equivalent     
 
 The City must be covered as Additional Insured under all insurance (except 
worker’s compensation and professional liability) required by this Appendix B and such 
insurance must be primary with respect to the Additional Insured.  
Contractor/Consultant must submit to City an Additional Insured Endorsement 
evidencing City’s rights as an Additional Insured for each policy of insurance 
under which it is required to be an additional insured pursuant to this Appendix B. 
Endorsement must not exclude the Additional Insured from Products - Completed 
Operations coverage. The City shall not have liability for any premiums charged 
for such coverage.  
 
9. Mandatory Sub-Contractor/Consultant Compliance 
 
 Contractor/Consultant must require and ensure that all 
subContractor/Consultants/subconsultants at all tiers to be sufficiently insured/bonded 
based on the scope of work performed under this agreement. 
 
10. Self Insured Retentions, Deductibles or Similar Obligations 
 
 Any self insured retention, deductible or similar obligation will be the sole 
responsibility of the contractor. 
 
 

B. Workers' Compensation and Employer's Liability Insurance 
 
 Contractor/Consultant must procure and maintain Workers' Compensation and 
Employer's Liability Insurance in the following limits to cover each employee who is or may be 
engaged in work under the agreement. : 
 
 Workers' Compensation. . . . . . . . Statutory 
 Employer's Liability: 
 Bodily Injury by Accident/Disease $1,000,000 each accident 
 Bodily Injury by Accident/Disease $1,000,000 each employee 
 Bodily Injury by Accident/Disease $1,000,000 policy limit 
 
 

C. Commercial General Liability Insurance 
 
 Contractor/Consultant must procure and maintain Commercial General Liability 
Insurance on form (CG 00 00 01 or equivalent) in an amount not less than $1,000,000 per 



 

 

occurrence subject to a $2,000,000 aggregate.  The following indicated extensions of 
coverage must be provided:  
 

 Contractual Liability 

 Broad Form Property Damage 

 Premises Operations 

 Personal Injury  

 Advertising Injury  

 Fire Legal Liability  

 Medical Expense  

 Independent Contractor/Consultants/SubContractor/Consultants 

 Products – Completed Operations  

 Explosion, Collapse and Underground (XCU) Liability 

 Additional Insured Endorsement* (primary& non-contributing in favor of the City 

of Atlanta)   
 Waiver of Subrogation in favor of the City of Atlanta 

 
 

D. Commercial Automobile Liability Insurance 
 
 Contractor/Consultant must procure and maintain Automobile Liability Insurance in an 
amount not less than $1,000,000 Bodily Injury and Property Damage combined single limit. The 
following indicated extensions of coverage must be provided: 

 
 Owned, Non-owned & Hired Vehicles 
 Waiver of Subrogation in favor of the City of Atlanta 

 
 If Contractor/Consultant does not own any automobiles in the corporate name, non-
owned vehicle coverage will apply and must be endorsed on either Contractor/Consultant’s 
personal automobile policy or the Commercial General Liability coverage required under this 
Appendix B. 
 

 

E. Property Coverage/Inland Marine  
 
 Contractor/Consultant shall procure and maintain all risk property coverage in an amount 
equal to replacement value for all equipment, furniture, fixtures, machinery and/ or personal 
property.   
 
       

 F. Performance Bond and Payment Bond  
  
Contractor/Consultant shall furnish a Payment Bond and a Performance Bond to the City in an 
annual amount of the total contract value and for the duration of the entire term. 
 
 The person executing the Bonds on behalf of the surety shall file with the Bonds a 
general power of attorney unlimited as to amount and type of bonds covered by such power of 
attorney, and certified by an official of said surety. Be a U.S. Treasury Circular 570 listed 
company. 
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Payment Bond 

 

 

                                                                                  INSTRUCTIONS 

 

1. This form is required for use in connection with the Agreement identified on its face.  There shall be no 

deviation from this form without approval by the City. 

 

2. The full legal name and business address of the Principal shall be inserted in the space designated "Principal" 

on the face of the form.  The bond shall be signed by an authorized person.  Where such person is signing in 

a representative capacity (e.g., an attorney-in-fact), but is not a member of the firm, partnership, or joint 

venture, or an office of the corporation involved, evidence of this authority must be furnished. 

 

3. Corporation executing the bond as surety must be among those appearing on the U.S. Treasury Department's 

most current list of approved sureties and must be acting within the amounts and limitations set forth therein. 

  

4.        Corporate surety shall be duly authorized by the Commissioner of Insurance of the State of Georgia to 

transact surety business in the State of Georgia. 

   

5.        Do not date this bond.  The City will date this bond the same date or later than the date of the Agreement. 

 

6.        The Surety shall attach a duly authorized power-of-attorney authorizing signature on its behalf of any                   

attorney-in-fact. 

 

7.       Corporations executing the bond shall affix their corporate seals.  Individuals shall execute the bond opposite                       

the word "Seal." 

 

8.     The name of each person signing this bond shall be typed or printed in the space provided. 
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Payment Bond 

 

 

 

"City" City of Atlanta, Georgia 

"Project" ______________________________________                                                           

"FC No." ______________________________________                                        

"Principal" (Legal Name and Business Address) _________________________________________  

 

         ___________________________________________ 

        

         _  

 

Type of Organization ("X" one): ______ Individual 

     ______ Partnership 

     ______ Joint Venture 

     ____ __ Corporation 

 

"Surety:" (Name and Business Address)    

 

           

 

          , 

         duly authorized by the Commissioner of Insurance of  

         the State of Georgia to transact surety business in the  

         State of Georgia. 

 

 

"Agreement:"    Agreement between Principal and City, dated ______ day of ______________, 20__, regarding   

performance of Work relative to the Project. 

 

"Penal Sum:" __________________________________________________________________________ 

 

 

KNOW ALL MEN BY THESE PRESENTS, that we, the Principal and Surety hereto, as named above, are 

held and firmly bound to the City in the above Penal Sum for the payment of which well and truly to be 

made we bind ourselves, our heirs, executors, administrators, successors, jointly and severally. 

 

WHEREAS, the Principal and the City entered into the Agreement identified above; 

 

NOW, THEREFORE, the conditions of this obligation are such that if the Principal shall make payment of 

all Subcontractors and all persons supplying labor, Materials, machinery and Equipment for the 

performance of said work, this obligation shall be void; otherwise of full force and effect. 

 

And the Surety to this bond, for value received, agrees that no modification, change, extension of time, 

alteration or addition to the terms of the Agreement or to the Work to be performed thereunder shall in any 

wise affect its obligation on this bond, and it does hereby waive notice of any such modification, change, 

extension of time, alteration or addition to the terms of the Agreement or the Work. 

 

It is agreed that this bond is executed pursuant to and in accordance with the provisions of Section 13-10-1 

and 36-82-101 et seq. and is intended to be and shall be construed to be a bond in compliance with the 

requirements thereof, though not restricted thereto. 
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IN WITNESS WHEREOF, the Principal and the Surety have caused these presents to be duly signed and 

sealed this __________ day of ___________________, 20__. 
 

PRINCIPAL:  

 

   

                       

President/Vice President (Sign)      

 

                       

President/Vice President (Type or Print)                                           

      

Attested to by:                   

 

                                     

Secretary/Assistant Secretary (Seal)                                                  

 
 

    

     

SURETY:  

 

 

 

         By:      

        Attorney-in-Fact (Sign) 

 

         

        Attorney-in-Fact (Type or Print) 

 

 

APPROVED AS TO FORM 

 

         

Associate/Assistant City Attorney 

 

 

APPROVED 

 

         

City's Chief Financial Officer 
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Performance Bond 

 

 

 

                                                                                  INSTRUCTIONS 

 

1. This form is required for use in connection with the Agreement identified on its face.  There shall be no 

deviation from this form without approval by the City. 

 

2. The full legal name and business address of the Principal shall be inserted in the space designated "Principal" 

on the face of the form.  The bond shall be signed by an authorized person.  Where such person is signing in 

a representative capacity (e.g., an attorney-in-fact), but is not a member of the firm, partnership, or joint 

venture, or an office of the corporation involved, evidence of this authority must be furnished. 

 

3. Corporation executing the bond as surety must be among those appearing on the U.S. Treasury Department's 

most current list of approved sureties and must be acting within the amounts and limitations set forth therein. 

  

4.        Corporate surety shall be duly authorized by the Commissioner of Insurance of the State of Georgia to 

transact surety business in the State of Georgia. 

   

5.        Do not date this bond.  The City will date this bond the same date or later than the date of the Agreement. 

 

6.        The Surety shall attach a duly authorized power-of-attorney authorizing signature on its behalf of any                   

attorney-in-fact. 

 

7.       Corporations executing the bond shall affix their corporate seals.  Individuals shall execute the bond opposite                       

the word "Seal." 

 

8.     The name of each person signing this bond shall be typed or printed in the space provided. 
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Performance Bond 

 

 

 

"City" City of Atlanta, Georgia 

"Project" ________________________________________                                               

"FC No." ________________________________________                                         

"Principal" (Legal Name and Business Address) ________________________________________ 

 

         ________________________________________ 

 

         _________________________________________  

 

Type of Organization ("X" one): ______ Individual 

     ______ Partnership 

     ______ Joint Venture 

     ______ Corporation 

 

 

"Surety:" (Name and Business Address)    

 

           

 

          , 

         duly authorized by the Commissioner of Insurance of  

         the State of Georgia to transact surety business in the  

         State of Georgia. 

 

 

"Agreement:" Agreement between Principal and City, dated ______ day of ______________, 20__, regarding 

performance of Work relative to the Project. 

 

"Penal Sum:" __________________________________________________________________________ 

 

 

KNOW ALL MEN BY THESE PRESENTS, that we, the Principal and Surety hereto, as named above, are 

held and firmly bound to the City in the above Penal Sum for the payment of which well and truly to be 

made we bind ourselves, our heirs, executors, administrators, successors, jointly and severally. 

 

WHEREAS, the Principal and the City entered into the Agreement identified above; 

 

NOW, THEREFORE, the conditions of this obligation are such that if the Principal shall faithfully and fully 

comply with, perform and fulfill all of the undertakings, covenants, conditions and all other of the terms and 

conditions of said Agreement, including any and all duly authorized modifications of such Agreement, 

within the original term of such Agreement and any extensions thereof, which shall include, but not be 

limited to any obligations created by way of warranties and/or guarantees for workmanship and materials 

which warranty and/or guarantee may extend for a period of time beyond completion of said Agreement, 

this obligation shall be void; otherwise, of full force and effect. 

 

And the Surety to this bond, for value received, agrees that no modification, change, extension of time, 

alteration or addition to the terms of the Agreement or to the Work to be performed thereunder shall in any 



 

 

 

  

wise affect its obligation on this bond, and it does hereby waive notice of any such modification, change, 

extension of time, alteration or addition to the terms of the Agreement or the Work. 

 

It is agreed that this bond is executed pursuant to and in accordance with the provision of O.C.G.A. Sections 

13-10-1 and 36-82-101, et seq. and is intended to be and shall be construed to be a bond in compliance with 

the requirements thereof, though not restricted thereto. 

 
IN WITNESS WHEREOF, the Principal and the Surety have caused these presents to be duly signed and sealed this 

__________ day of ___________________, 20__. 

 

 

PRINCIPAL:  

   

 

    

President/Vice President (Sign)                                   

 

   

President/Vice President (Type or Print)                                          

      

Attested to by:                             

 

                        

Secretary/Assistant Secretary (Seal)                                                  

 

 

    

 

SURETY:  

 

         By:      

        Attorney-in-Fact (Sign) 

 

         

        Attorney-in-Fact (Type or Print) 

 

APPROVED AS TO FORM 

 

         

Associate/Assistant City Attorney 

 

 

APPROVED 

 

         

City's Chief Financial Officer 
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